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1.0 INSTRUCTIONS TO TENDERERS 

 

1.1 DESCRIPTION OF THE WORK 

 

The Work covered by this specification includes all supervision, labour, plant, equipment and materials (except those 

specifically stated to be supplied by the Owner) for the design, manufacture, factory assembly and testing, packaging, 

shipping, delivery, technical support, installation and commissioning instructions, warranty, at the Point Lepreau Nuclear 

Generating Station, Point Lepreau New Brunswick 

 

1.2 ACCEPTANCE OF A TENDER 

 

1.2.1 A Tender may be accepted by an email sent by a duly authorized representative of the Owner, which shall be effective 

as of the time of emailing. 

 

1.2.2 A purchase order for the Work may be issued by the Owner. The Contract can be changed or modified by subsequent 

purchase order changes. 

 

1.3 REJECTION OF A TENDER 

 

1.3.1 The Tenderer acknowledges that the Owner shall have the right to reject any, or all Tenderers for any reason, or to accept 

any Tender which the Owner in its sole unfettered discretion deems most advantageous to itself. The lowest price, or any 

Tender will not necessarily be accepted and the Owner shall have the unfettered right to: 

a) Accept a Tender which is not the lowest price Tender; 

b) Reject a Tender that is the lowest price Tender even if it is the only Tender received; and 

c) Reject a Tender that is the highest price Tender even if it is the only Tender received. 

 

1.3.2 In no event, will the Owner be responsible for the costs of preparation or submission of a Tender. 

 

1.3.3 Tenders which contain exceptions to, or otherwise fail to conform to the Tender Document including Contract 

terms and conditions, may be rejected. The Owner may waive any minor non-conformance with the Tender Document 

and may, at its sole discretion consider as compliant, Tenders which are non-conforming but substantially contain the 

content and form required by the Tender Document or substantially comply with the process for submissions of Tenders 

set out herein. A waiver by the Owner under this Subsection 1.3.3 shall be final and binding and Tenderers, by submitting 

Tenders, accept that such determination by the Owner may not be challenged in any judicial forum for any reason 

whatsoever. 

 

1.3.4 The Owner has the right to reject the Contractor’s Tender on the basis of a poor safety performance on a previous contract 

with the Owner. 

 

1.4 ENQUIRIES 

 

1.4.1 All enquiries regarding the Tender Document shall be in writing by email only and addressed as indicated in the RFQ 

and must include the following information: Buyer and RFQ #. 

 

1.4.2 Questions, or any clarification requests by the Tenderer, may be submitted to the Owner a minimum of seven (7) 

calendar days prior to the closing date of this Request for Tender document. Questions or clarification requests 

that are submitted within the six (6) calendar days prior to the closing date may not be considered. 

 

1.5 INTERPRETATION 

 

No oral interpretation shall be made to any of the Tender Documents, or be effective to modify any of the provisions of 

the Tender Documents. Every request for an interpretation shall be made in writing, addressed and forwarded as described 

in Section 1.4, entitled “Enquiries”. 

 

1.6 OMISSIONS AND DISCREPANCIES 

 

1.6.1 Should the Tenderer find discrepancies in, or omissions from the Tender Documents, or should it be in doubt as to their 

meaning, the Tenderer should at once make an enquiry in accordance with Section 1.4, entitled “Enquiries”. 

 

1.6.2 The Tenderer shall be solely responsible for any errors, omissions or misunderstandings resulting from the Tenderer's 

failure to make a thorough examination of the Documents. The Tenderer shall obtain all required information and shall 

not claim at any time after the submission of the Tender or the subsequent award of a Contract that there was any 

misunderstanding with regard to the conditions imposed by the Contract. 

 

1.6.3 Mention within the Tender Document or indication on the drawings, of articles, materials, operations or methods, requires 

that the Contractor provide each item mentioned or indicated, perform each operation prescribed, and provide all 

necessary labour, plant, materials, equipment and incidentals for the complete and proper execution of the Work. 
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1.7 ADDENDA 

 

 Any interpretation of, or change in the Tender Document prior to the latest date specified for receipt of Tenders, shall be 

made by addenda issued by Owner via electronic means of Owner’s choosing, and such addenda shall become part of 

the Tender Document. No other interpretation or explanation shall be valid. It is the sole responsibility of the Tenderer, 

to receive notification / addenda from the New Brunswick Opportunities Network (NBON) website. Reasons for 

not having received a notification / addenda posted on the NBON website, shall not be accepted as valid reasons 

for non-compliance with addenda. 

 

1.8 SITE CONDITIONS AND INVESTIGATIONS 

 

1.8.1 a) For Tenders requiring Site Service Work, each Tenderer shall have a personal knowledge of the location of the proposed 

Work and shall be deemed to have made a careful examination of the Site of the Work so as to satisfy itself as to the 

working conditions, the nature and extent of the Work to be done, the special risks, if any, associated therewith, the 

obstacles or difficulties likely to be encountered, and any other matters and things which are necessary or desirable to 

gain a proper understanding of the Work and the conditions under which it shall be performed. 

 

1.8.1 b) The Tenderer shall familiarize itself with and adhere to any and all applicable COVID-19-related regulations, restrictions, 

orders, directives and other publicly available information from the Province of New Brunswick as well as any and all 

of the Owner’s applicable corporate policies current as of the date of the Tender Submission respecting COVID-19 (the 

“COVID-19 Documentation”). 

 

1.8.2 If a Tenderer requires additional information on, or explanation concerning any apparent or possible conflict, discrepancy 

or omission in the Tender Documents or any other data furnished by or obtained from the Owner relating to the Work, 

the Tenderer shall apply as described in Section 1.4, entitled “Enquiries”. A Tenderer shall be solely responsible for any 

errors, omissions or misunderstandings resulting from the Tenderer’s failure to make a thorough examination of the Site. 

The Tenderer shall obtain all required information and shall not claim at any time after the submission of the Tender or 

the subsequent award of the Contract that there was any misunderstanding with regard to the conditions imposed by the 

Contract. 

 

1.8.3 While attending any Site Conditions and Investigation meeting, Tenderers shall adhere to any and all applicable COVID-

19-related regulations, restrictions, orders, directives and other publicly available information from the Province of New 

Brunswick as well as any and all of the Owner’s applicable corporate policies respecting COVID-19. 

 

1.8.4 The Tenderer is hereby notified that the successful Tenderer’s personnel involved in performing the Work at Site shall 

be required to attend General Employee Training (GET) conducted by the Owner. The initial GET session is billable to 

the Owner and must be undertaken before any individual shall be allowed to work at Site. 

 

1.9 TENDER PRICE(S) 

 

1.9.1 Tender Price(s) shall include all labour, plant, materials (except as otherwise specified), equipment, tools, fuel, 

consumables, indirect costs, insurance, Workers’ Compensation, vacation pay assessments, holiday pay, Canada Pension 

Plan, Employment Insurance, personal protective equipment and all other payroll burdens, together with all applicable 

freight and duty, the Contractor’s overhead (including Contractor’s field and office overhead) and profit and any other 

costs detailed or implied in these documents including National Maintenance Council related fees if applicable. 

Harmonized Sales Tax collectable from the Owner by the Contractor shall not be included in the Tender Price(s). Tender 

Prices must, and will be deemed to, include and account for all costs related to or arising from compliance with the 

COVID-19 Documentation. 

 

1.9.2 Tender Price(s) shall be firm and in Canadian dollars and not be subject to adjustments due to changes in the cost of 

labour and materials or fluctuations in currency exchange rates. 

 

1.9.3 Tenderers shall give complete information, separate prices and pertinent data on all Services, Materials and/or Equipment 

offered as outlined in the Tender Submission. If the Tenderer fails to complete the Tender Submission to the satisfaction 

of the Owner, such Tender may be rejected. 

 

1.9.4 When applicable, the Tenderer shall indicate a unit price and a delivery date for each item being tendered. Where the 

Owner identifies manufacturer(s) and part number(s) as specified for each item, the Tenderer shall indicate the 

manufacturer(s) and part number(s) applicable to the quoted unit price. To ensure consideration, the sum total price of 

all items being tendered shall be shown on the Tender Submission Pricing Summary. 

 

1.10 SUBCONTRACTING 

 

 Tenderers shall provide the following information in the Tender Submission: 

(a) A list of all activities and the scope of each activity associated with the Work which the Tenderer proposes to 

subcontract and the proposed subcontractor for each activity. 

(b) A list of all materials and equipment which the Tenderer proposes to purchase for the Work and the proposed 

supplier for each item. 
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1.11 EQUIPMENT SCHEDULE 

 

 The Tenderer shall submit with its Tender, or within two (2) working days of receiving a request from the Owner, a 

comprehensive equipment schedule listing details of all equipment which the Tenderer shall provide to properly execute 

the Work. 

 

1.12 JOB SUPERVISORY PERSONNEL 

 

 The Tenderer shall submit with its Tender, or within two (2) working days of receiving a request from the Owner, one 

(1) copy of a resume of experience of its proposed job supervisory personnel. 

 

1.13 TENDERER'S PREVIOUS EXPERIENCE 

 

1.13.1 Tenderers are advised that its personnel or any proposed Subcontractor’s personnel shall have satisfactory experience in 

work similar to the Work. This experience shall be demonstrated by a suitable experience list enclosed with the Tender, 

or within two (2) working days of receiving of a request from the Owner, for the Owner’s evaluation. 

 

1.13.2 The listing shall include the project name, location, contract value, contract date, or date of commencement of work and 

note as to whether the Contract is complete or in progress. 

 

1.13.3 Only Tenderers capable of providing adequate proof of ability to provide an acceptable quality assurance program, a safe 

working environment, appropriate management and supervisory staff, labour, equipment and the financial resources to 

perform the Work in a timely manner, in the Owner’s sole unfettered discretion, will be considered.  

 

1.13.4 By submitting a Tender, the Tenderer gives the Owner permission to contact any organizations for whom the Tenderer 

has performed work, in order to obtain information pertaining to timely completion, quality, methods and other matters 

relating to work performed or being performed by the Tenderer. 

 

1.14 DELETING MATERIALS OR EQUIPMENT FROM TENDER 

 

 The Owner reserves the right to delete any Materials, Equipment and/or Service(s), equipment, or parts of the Equipment, 

or the Service in the Tender without having any change in the prices of the remaining items. 

 

1.15 EVALUATION CRITERIA 

 

1.15.1 In evaluating compliant Tenders, price with offered discount (Section 1.29) will be the only criterion. The Owner will 

also consider, among other items in this Tender Document, the following items in order to determine whether the Tender 

is compliant: 

a) Past experience of similar work by the Contractor and Proposed Subcontractors (Section 1.13). 

b) Owner’s Experience with previous contracts with the Tenderer including safety issues (Section 1.26). 

c) Acknowledgement and agreement to comply in all respects with Standards (Subsection 2.39). 

 

1.15.2 By submitting a Tender, the Tenderer acknowledges and accepts that the Owner, using its sole unfettered discretion, will 

consider non-price criteria first, based upon the Tender requirements, Owner’s experience including safety issues and the 

information submitted with the Tenders. The information submitted by the Tenderers will be considered by the Owner’s 

evaluation team to determine if, in the Owner’s opinion, the Tenderer is capable of performing the Work safely and in 

compliance with the Tender requirements. Only those Tenders considered capable and compliant will be further 

considered. The only criterion for award of Tender for Tenders considered capable and compliant will be price.  

 

1.15.3 All acceptable Tenderers will be evaluated fairly, in the same manner, by the same evaluation team using the same 

evaluation criteria, on the basis of their submitted Tenders. 

 

1.15.4 The Owner may, at its sole discretion, give preferential treatment to a prospective New Brunswick supplier (Section 

1.32). 

 

1.15.5 In the event the Owner encounters a tie bid from two Tenderers respecting a Tender, the tie shall be broken by conducting 

a coin toss. The coin toss shall be administered by the Manager of Procurement or their designate using a Canadian coin, 

with one Tenderer choosing “heads” depicting the face of the monarch and the other side of the coin being “tails”. The 

individual administering the tie-breaker shall show each of the Tenderers the coin to be used in advance of the coin toss 

should they be present and first choice of “heads” or “tails” shall go to the Tenderer who first submitted their bid 

respecting the Tender. 

 

1.15.5.1 Once selections have been audibly registered with and verbally confirmed by the individual administering the tie-breaker 

with each Tenderer present, the coin toss shall ensue and the result shall be announced with the result also being shown 

to each Tenderer should they be present. Following this process, the individual administering the tie-breaker shall 

announce the successful Tenderer based on the outcome of the coin toss and neither Tenderer shall have resort to further 

challenging the outcome of the tie-breaker. Whether the tie-breaker is conducted in person or via electronic or 

teleconferencing means is a decision that resides in the sole discretion of the individual administering the tie-breaker. 

Should one Tenderer or both Tenderers decline to participate in and/or decline to attend the tie-breaker, the individual 
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administering the tie-breaker shall assign “heads” to one Tenderer and “tails” to the other, as the context requires, and 

shall otherwise conduct the coin toss in accordance with the procedure identified above. 

 

1.16 ADDITIONAL INFORMATION REQUESTED WITH TENDER SUBMISSION 

 

 The Tenderer shall provide details with the Tender Submission, or within two (2) working days of receiving a request 

from the Owner, all information which may be requested elsewhere in this Tender Document. 

 

1.17 TENDER VALIDITY PERIOD 

 

 Tenders shall be irrevocable for a period of thirty (30) days from date of closing. 

 

1.18 SAFETY POLICY, PROGRAM AND RECORD 

 

1.18.1 The successful Tenderer shall comply, at its own expense, with the Occupational Health and Safety Act and Regulations 

of New Brunswick, which pertain to the Work and any other written instructions from the Owner relating to safety. 

 

1.18.2 The Tenderer shall submit with its Tender, or within two (2) working days of receiving a request from the Owner, its 

safety policy, program and documentation verifying successful completion of safety training by employees, and an 

acceptable safety record from previous contracts. 

 
1.18.2.1 Every Tenderer with twenty (20) or more employees regularly employed in the province shall establish a written safety 

policy. The safety policy shall set out the responsibilities of the Tenderer and its employees.  

 

1.18.2.2 Every Tenderer with twenty (20) or more employees regularly employed in the province shall establish a written health 

and safety program or a valid Certification of Recognition (COR) of its health and safety program that includes provisions 

with respect to the following matters:  

 

(a) The training and supervision of its employees in matters necessary to their health and safety; 

(b) The preparation of written work procedures and codes of practice for the implementation of health and safety 

work practices, required by the Occupational Health and Safety Act, the Regulations or by any order made in 

accordance with this Act; 

(c) The identification of the types of work for which the work procedures are required at the places of employment 

of the Tenderer; 

(d) A hazard identification system that includes: 

(i) evaluation of the place of employment to identify potential hazards, 

(ii) procedures and schedules for inspections, and 

(iii) procedures for ensuring the reporting of hazards, prompt follow-up and control of the hazards; 

(e) A system for the prompt investigation of hazardous occurrences to determine their causes and the actions 

needed to prevent recurrences; 

(f) A record management system that includes reports of the Tenderer’s employee training, accident statistics, 

work procedures and health and safety inspections, maintenance, follow-up and investigations; and 

(g) Monitoring the implementation and effectiveness of the program. 

 

1.18.2.3 At the request of the Owner, and for the duration of the Contract, the successful Tenderer shall provide all information 

related to its safety performance and its proposed Subcontractor’s safety performance within five (5) working days of the 

request. 

 

1.18.3 This Section is not applicable where any of the work is not being performed at any of the Owner’s Sites.  

 

1.19 WORKSAFENB 

 

1.19.1 The Tenderer shall submit with its Tender, or within two (2) working days of receiving a request from the Owner, a letter 

from WorkSafeNB stating that it has filed a statement of wages for that year as prescribed by the New Brunswick 

Workers’ Compensation Act and that the Tenderer’s account is in good standing. 

 

1.19.2 The Tenderer shall submit with its Tender, or within two (2) working days of receiving a request from the Owner, a copy 

of WorkSafeNB Experience Rating Statement and/or the equivalent statement for the jurisdiction in which the Tenderer 

works. 

 

1.20 INTERNATIONAL SALE OF GOODS ACT 

 

 The International Sale of Goods Act, S.N.B.2011, Chapter 177, shall have no application and shall be of no force and 

effect with respect to the formation of the Contract of sale hereunder, nor shall it apply to the rights and obligations of 

the seller and buyer arising from such Contract. 
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1.21 WAIVER 

 

 By submitting a Tender, the Tenderer acknowledges the Owner’s rights under this Tender and absolutely waives any 

right, or cause of action against the Owner, its officers, directors, employees and or agents by reason of the Owner’s 

failure to accept the Tender submitted by the Tenderer, whether such right or cause of action arises in contract, negligence 

or otherwise. A waiver by the Owner under this Section shall be final and binding and Tenderers, by submitting Tenders, 

accept that such determination by the Owner may not be challenged in any judicial forum for any reason whatsoever. 

 

1.22 CONFIDENTIALITY 

 

 Tenderers shall keep in strict confidence any information relating to the business of NB Power, which it may acquire 

during the Tendering process. Tenderers are not to publish, communicate, divulge or disclose such information to any 

unauthorized third party, without the prior written consent of NB Power. 

 

1.23 PROCUREMENT ACT 

 

 The Owner is a Crown corporation and is bound by the provisions of the Procurement Act of New Brunswick. 

 

1.24 ESTIMATED QUANTITIES 

 

 The quantities given are estimates only. The Owner makes no guarantee of the accuracy of the estimate, and quantities 

shall be governed by the Owner’s actual requirements. It must be recognized that actual quantities, which shall be the 

basis of payment, may be less than or may exceed these quantities. The Contractor shall have no entitlement to claim for 

additional compensation due to variation in actual quantities as compared to estimated quantities. 

 

1.25 NON-NEW BRUNSWICK WORKERS/FOREIGN WORKERS 

 

1.25.1 Foreign Workers: Only Canadian citizens and legal permanent residents have the right to work in Canada. Contractors 

or visitors who wish to work in Canada require an employment authorization in the form of a Visa, or authorization from 

an Immigration Officer with the Canada Employment Centre. It is the responsibility of the Contractor to ensure that such 

authorization is to be obtained prior to its workers arrival at the Canadian border. Otherwise, the foreign workers may be 

denied entry into Canada, notwithstanding the prior acceptance of the Tender by the Owner. 

 

1.25.2 Non-New Brunswick Workers: Though Canadian citizens who reside in another province or territory within Canada 

have the right to work in New Brunswick, certain restrictions may apply respecting the movement of such individuals 

from one province or territory to another for work purposes.  

 

1.25.3 The Tenderer’s bid should be formulated with a full understanding and appreciation of all COVID-19-related rules, 

regulations, orders, directives or requirements established or amended by the Government of Canada or the Province of 

New Brunswick which apply to foreign workers or non-New Brunswick workers. 

 

1.26 OWNER’S EXPERIENCE 

 

 Where the Owner has experienced unsatisfactory performance by the Tenderer in a previous contract, such as the 

Tenderer not being available when required or otherwise having made default or delayed in commencing or in diligently 

and safely executing the Work or any portion thereof, whether that previous contract has been terminated for cause or 

not, the Owner may reject the Tender. 

 

1.27 SEPARATE CONTRACTS 

 

 The Owner reserves the right to award a contract to more than one Contractor for the Work described in this Tender 

Document. 

 

1.28 NATIONAL MAINTENANCE AGREEMENT (NMA) (FOR GENERATION PLANT MAINTENANCE) 

 

 Pursuant to Section 2.20 herein entitled “Labour Requirements” the successful Tenderer must be, or upon Award of 

Contract must immediately become, signatory to the NMA such that the Work commences on schedule. 

 

1.29 DISCOUNTS 

 

1.29.1 Terms of Payment 

 

1.29.1.1 The Owner’s standard Terms of Payment require the Owner to pay the successful Tenderer net thirty (30) days after 

receipt of an acceptable invoice. The Owner is prepared to pay earlier however, if the Tenderer is willing to apply a 

corresponding discount to its invoiced amounts and submit invoices via e-mail to APElectronicInvoice@nbpower.com 

as soon as the invoices are issued. 

 

1.29.1.2 The Tenderer shall indicate which, if any, alternative terms of payment are acceptable, or may propose an alternative 

term of payment, which the Owner is under no obligation to accept: 

mailto:APElectronicInvoice@nbpower.com
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Discount 3% net 10 Days yes / no 

Discount 2% net 15 Days yes / no 

Discount 1% net 20 Days yes / no 

PROPOSED: Discount ____% net ____ Days 

Payments if not discounted will be made Net 30 Days 

 

1.29.1.3 Discount offered in this Section will be considered in addition to the Tender Price in evaluating the price referenced in 

Section 1.15. 

 

1.30 BANKING INFORMATION 

 

 Contractor banking information must be supplied to the Owner in order to receive payment. The Contractor must have a 

bank account in the same currency as specified in the Contract Documents. Payments will only be made by direct deposit 

and will be made at the end of each month (unless stated otherwise elsewhere in the Contract Documents). 

 

1.31 CONTRACTOR INFORMATION MANAGEMENT SYSTEM 

 

1.31.1 In addition to the requirements set out in Section 1.18.3, the successful Tenderer, upon Award of Contract, shall subscribe 

to the Contractor Information Management System for the duration of this Contract at its sole expense. The Contractor 

shall provide the necessary information to achieve and maintain for the duration of this Contract a satisfactory rating 

from the Contractor Information Management System. The successful Contractor shall satisfy this requirement as soon 

as reasonably possible but no later than thirty (30) days after Contract award (Section 3.8).  

 

1.31.2 Should this Contract have a duration of less than thirty (30) days, the Contractor shall have subscribed to the Contractor 

Information Management System prior to tendering on future Tenders issued by the Owner and, if awarded a future 

contract, shall provide the necessary information to achieve and maintain a satisfactory rating from the Contractor 

Information Management System no later than one (1) month after contract award (Section 3.8.2.8). 

 

1.31.3 The Contractor Information Management System is ISNetworld and they may be contacted by electronic mail at website 

www.isnetworld.com. 

 

1.31.4 The Tenderer’s bid should be formulated with all associated subscription costs in mind and shall include such costs. 

 

1.32 PREFERENTIAL TREATMENT 

 

1.32.1 The Owner may, at its sole discretion, give preferential treatment to a prospective New Brunswick supplier, if its bid, 

when compared to the lowest acceptable bid, is within the applicable range set out in the Procurement Act. 

 

1.32.2 The Owner shall rank prospective New Brunswick suppliers according to the following order of priority: firstly, New 

Brunswick manufacturers if the goods to be procured are manufactured in New Brunswick; and secondly, New 

Brunswick vendors.  

 

1.33 ALTERNATIVES TO THE TENDER DOCUMENT 

 

 The Tenderer is instructed to Tender in accordance with all technical, quality and commercial requirements of the Tender 

Documents. 

 

1.34 LOCATION 

 

1.34.1 The Point Lepreau Nuclear Generating Station is located on a promontory on the north shore of the Bay of Fundy, about 

65 km southwest of Saint John. Access to the Site is by road from Highway No. 1. The nearest railway siding is at Saint 

John. 

 

1.34.2 Point Lepreau Nuclear Generating Station civic address is 122 Countyline Road, Maces Bay, NB E5J 1W1. 

 

1.35 LANGUAGE 

 

All documentation that is to be submitted by the Contractor must be submitted in English. 

 

  

http://www.isnetworld.com/
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2.0 GENERAL CONDITIONS 

 

2.1 DEFINITIONS 

 

2.1.1 In the Documents forming the Contract, unless the context otherwise requires, the following meanings shall apply: 

 

“Accident” - An unplanned event that results in harm to people or damage to property when such damage had the potential 

to cause harm to people. 

 

“Award of Contract” - The date on which the Tender of the successful Tenderer is accepted or the purchase order for this 

Contract is formally placed, or, if preceded by a letter of intent to purchase, this earlier date shall apply. 

 

“Commissioning” - Those activities that are required and performed to put a system or piece of Equipment into 

satisfactory operation after installation, cleaning, testing, inspecting and calibrating have been completed. Minor 

deficiencies may exist as agreed between the Engineer and Contractor which require correcting prior to Final Acceptance. 

Following completion of Commissioning, the Engineer and the Contractor will mutually agree and record that the date 

of completion of Commissioning will be the “Commissioning Date”. 

 

“Contract” - The agreement between the Owner and the Contractor for the performance of the Work. 

 

“Contract Documents” - The Tender Documents, Tenderer’s Submission, the purchase order, and any purchase order 

changes. 

 

“Contractor” - The party or parties to whom the Owner has awarded a Contract for the Work to be performed under this 

Contract Document. 

 

“Contractor Information Management System” – Means ISNetworld, any successor thereof or any other entity appointed 

or designated from time to time by the Owner. 

 

“Contract Price” - The total value of all goods and services identified in the Contract and change orders thereto. 

 

“day” - Unless otherwise specified, a day shall mean a calendar day. 

 

“Digital Technology Group” - The collection of technical and human resources that provide the storage, computing, 

distribution, and communication for the information required by NB Power. 

 

"Engineer" - The Design Authority for NB Power Corporation, Point Lepreau Nuclear Generating Station and includes 

any person authorized by the Design Authority to perform on its behalf any function under the Contract. 

 

“Final Acceptance” - Will occur when all deficiencies agreed upon during Commissioning have been corrected to the 

satisfaction of the Engineer. The date on which this occurs will be mutually agreed and recorded as the date of Final 

Acceptance. 

 

“holdback” – Amount withheld to ensure proper performance of the Contract and of payment of the obligations of the 

Contractor. 

 

“Inspector” - Person or persons duly authorized by the Owner to inspect the Work under the Contract. 

 

“Materials” and “Equipment” - All materials, commodities, articles and things required for incorporation in the Work. 

 

“Near Miss Event” - An unplanned event that, under slightly different circumstances, could have resulted in an Accident. 

 

“Owner” - New Brunswick Power Corporation, or its legally appointed representatives, successors and assigns, 

sometimes referred to as “NB Power”. 

 

“Plant” - All tools, implements, machinery, vehicles, buildings, structures, equipment, articles and things required for the 

execution of the Work. 

 

“PLGS” or “Point Lepreau" - Point Lepreau Generating Station. 

 

“PLNGS” or “Point Lepreau" - Point Lepreau Nuclear Generating Station. 

 

“RFQ” - Request for Quotation and is a Tender Document.  

 

“Secondary Spill Containment” - Secondary Spill Containment is the containment of hazardous liquids in order to prevent 

pollution of soil and water. Common techniques include the use of spill berms to contain oil-filled equipment or items 

that may leak hazardous liquids and ideally are capable of containing at least 100% of the contents. 
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“Site” - The place or places or the immediate vicinity of such place or places designated by the Owner for the performance 

of any part of the Work. 

 

“Specification” or “Tender Document” - This complete document, including all numbered parts thereof, Appendices, 

Drawings and Addendums. 

 

“Subcontractor” - The person, firm or corporation, or any other entity of any tier directly having a contract with the 

Contractor for the supply and/or performance of any part of the Work. 

 

“Tender” - The binding offer to perform the Work submitted by the Tenderer.  

 

“Tenderer” - Any party or parties tendering on the Work. 

 

“Work” - All labour, Plant, Materials, Equipment, services, supplies and acts required to be done, furnished or performed 

by the Contractor under the Contract. 

 

2.1.2 Words in the singular include the plural and vice versa. Words implying gender include other genders where the context 

so requires. 

 

2.2 LAWS, REGULATIONS AND PERMITS 

 

2.2.1 The Contractor shall comply with all laws, by-laws, statutes, codes and regulations of federal, provincial and municipal 

governments which are applicable to the Work and their performance. 

 

2.2.2 The Contractor shall obtain and pay for all permits that may be required to carry out the Work. 

 

2.2.3 The Contractor shall be in good standing with WorkSafeNB and, prior to starting work on the Site and at such other times 

as the Owner may require, shall submit a letter from WorkSafeNB as to its status and that of its subcontractors. 

 

2.2.4 The Contractor, including its Subcontractors shall, upon request, provide evidence to the Owner of its compliance with 

the requirements of the Employment Standards Act. 

 

2.3 PERFORMANCE 

 

2.3.1 Insofar as is consistent with the nature of the Work, the results to be attained and the Contract schedules, the order and 

methods of performance of the Work shall be left to the discretion of the Contractor. 

 

2.3.2 Should the Owner be of the opinion, and so inform the Contractor in writing, that the amount of labour, material, 

equipment or other items is insufficient or that the methods employed are not such as shall ensure the scheduled 

performance of the Work, then the Contractor shall, forthwith, increase the amount of labour, material, equipment or 

other items, as the case may be, or shall adopt other methods and practices all to the satisfaction of the Owner. 

 

2.3.3 No additional cost will be allowed for the fixed price portion of the Work if in the Owner’s opinion Work performance 

is not meeting scheduled requirements as per Subsection 2.3.2. 

 

2.3.4 The Contractor warrants that throughout the term of this Contract and any renewal thereof that it will maintain the 

expertise, facilities, equipment, financial capabilities and any other resources necessary to deliver the Work to the Owner. 

 

2.3.5 Should the Contractor at any time during the term of this Contract be unable to deliver the Work upon the terms and 

conditions of the Contract, then it shall notify the Owner immediately. 

 

2.4 CHANGES IN THE WORK 

 

2.4.1 The Owner may, without invalidating the Contract, direct the Contractor to make changes in the Work. 

 

2.4.2 When a change causes an increase or decrease in the Work, the Contract Price shall be increased or decreased by the 

application of unit prices to the quantum of such increase or decrease or, in the absence of applicable unit prices, by an 

amount to be agreed upon between the Contractor and the Owner.  

 

2.4.3 Changes in the Work shall not proceed without written authorization from the Owner. 

 

2.5 CONTRACTOR’S LIABILITY 

 

2.5.1 General 

 

2.5.1.1 The Contractor shall properly protect all Work and materials during installation. It shall be responsible for the safety and 

efficiency of all false work and temporary structures erected by it. It shall make good any damage sustained to the Work 

from the date of Award of Contract to the date of Final Acceptance. 
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2.5.1.2 The Contractor shall take every precaution against causing damage to the Work, plant or property of the Owner or of 

other contractors. 

 

2.5.1.3 The Contractor shall be responsible throughout the duration of the Work for all violations, either on its part or on the part 

of its employees, of any and all laws and ordinances (provided such violations occur on the Site of the Work) and shall 

be solely responsible for all loss of life or injury to persons or property caused by the acts or omissions of itself or its 

employees and shall indemnify the Owner against all claims arising therefrom. 

 

2.5.1.4 The Contractor shall be responsible for any and all damages or claims for damages which may be occasioned by the acts 

or omissions of itself, its servants or its Subcontractors, or by any failure or defect, and the Contractor agrees to make 

good all such loss or damage and to hold harmless and to indemnify the Owner against all claims in respect thereof. 

 

2.5.1.5 The Contractor shall at all times, pay or cause to be paid, assessments or compensation required to be paid pursuant to 

the Workers’ Compensation Act and upon failure to do so, the Owner may pay such assessments or compensation to 

WorkSafeNB and may deduct or collect such expense from the Contractor. The Contractor shall, at the time of entering 

into any Contract with the Owner, furnish evidence satisfactory to the Owner showing that all assessments or 

compensation payable to WorkSafeNB have been paid, and the Owner may, at any time during the performance or upon 

completion of such Contract, require satisfactory evidence that such assessments or compensation have been paid. 

 

2.5.1.6 Acceptance of the Work shall not exempt the Contractor from, or preclude the Owner from bringing action for damages 

or indemnity for defective or faulty workmanship appearing within one (1) year of Final Acceptance of the Work. 

 

2.5.2 Consequential Damages 

 

 Neither party shall be liable to the other for consequential damages, including damages for loss of use and loss of profit, 

as a result of delay in completion of the Work. 

 

2.5.3 Limit of Liability 

 

 With the exception of claims based on warranties provided by law, and subject to the obligations and liabilities of the 

Contractor under the insurance provision, the liability of the Contractor to the Owner arising out of the Work, or its use, 

whether based on contract or negligence, shall not exceed the Contract Price. 

 

2.5.4 Nuclear Liability 

 

2.5.4.1 Liability in the event of a nuclear incident shall be as determined by the Nuclear Liability and Compensation Act 

(Canada). 

 

2.5.4.2 When used in Section 2.5.4, the following words shall have the meanings ascribed to them in the Nuclear Liability and 

Compensation Act: “damage,” “nuclear installation,” and “nuclear material.” The word “supplier” shall mean any person, 

firm or corporation other than the Contractor which has furnished or is furnishing, directly or indirectly, equipment, 

articles, materials, or services to the Owner for use at the Site. The term “nuclear incident” shall mean an occurrence at 

the nuclear installation resulting in damage occasioned as a result of the fissionable or radioactive properties, or a 

combination of any of those properties with toxic, explosive, or other hazardous properties of nuclear materials. 

 

2.5.4.3 The Owner agrees to indemnify the Contractor and all suppliers against liability for damage to, or loss of or loss of use 

of, property of the Owner, or liability for damage to, or loss of property of any supplier at the nuclear installation, resulting 

from a nuclear incident. 

 

2.5.4.4 The Contractor agrees that it will not hold any supplier liable for damage to, or loss of or loss of use of, property of the 

Contractor at the nuclear installation resulting from a nuclear incident. 

 

2.5.4.5 The Owner agrees to indemnify the Contractor and all suppliers for damage to or loss of property of the Contractor or of 

any supplier at the nuclear installation resulting from a nuclear incident. 

 

2.5.4.6 This Section 2.5.4 shall take precedence over all other provisions of this Contract. 

 

2.6 FORCE MAJEURE 

 

2.6.1 Neither party shall be considered in default in performance of its obligations hereunder to the extent that performance of 

such obligations is delayed, hindered, or prevented by force majeure. Force majeure shall be any cause beyond the control 

of the parties hereto which they could not reasonably have foreseen and guarded against. 

 

2.6.2 Force majeure includes, but is not limited to acts of God, strikes, lockouts, fires, riots, floods, incendiarism, epidemics, 

pandemics, interference by civil or military authorities and compliance with the regulations or order of any government 

authority, and acts of war (declared or undeclared). 

 

2.6.3 If the Contractor claims that it has been or will be delayed by reason of force majeure in the progress of the Work, the 

Contractor shall, within one (1) week of the happening of the force majeure event, make a written request to the Owner 
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for an extension of time within which to complete the Work or any portion of it. The request shall state the reasons for 

the delay, and the amount of additional time the Contractor considers necessary. If the Owner considers the claim to be 

valid, it may grant whatever extension of time it considers reasonable, without thereby prejudicing the Owner’s right or 

in any manner affecting the validity of the Contract. No extension of time shall be granted unless the Contractor makes 

written request within one (1) week of the happening of the event which it is claimed results in the delay. 

 

2.6.4 The Contractor shall not have any further recourse of claim against the Owner, nor shall the Contractor have any right to 

action against the Owner, for loss or damage suffered by reason of such delay. 

 

2.6.5 Both the Owner and the Contractor shall be prompt and diligent to remove all causes of interruption or delay in the Work, 

insofar as each is able so to do. 

 

2.7 SUSPENSION OF WORK 

 

2.7.1 The Owner shall have the right, which may be exercised from time to time, without invalidating the Contract, to suspend 

performance by the Contractor of any part or the whole of the Work for such reasonable period of time as the Owner may 

notify the Contractor. 

 

2.7.2 Save to the extent any such suspension arises from default by the Contractor, the Owner shall pay to the Contractor the 

reasonable extra expenses incurred by the Contractor arising from the suspension, provided that in no event will the 

Owner be liable to the Contractor for loss of profit, interest loss or any other damages or loss occasioned to the Contractor 

by reason of any such suspension. Such extra expenses shall be supported by audit, if necessary, carried out by auditors 

acceptable to the Owner, prior to payment of same. 

 

2.7.3 The resumption and completion of the Work after the suspension shall be governed by the schedule developed by the 

Owner in consultation with the Contractor. 

 

2.8 DEFAULT BY CONTRACTOR 

 

2.8.1 If the Contractor has: 

a) made default or delayed in commencing or diligently performing the Work or any portion thereof to the 

satisfaction of the Owner; 

b) become insolvent; 

c) committed an act of bankruptcy; 

d) loss of regulatory authorization; 

e) abandoned the Work; 

f) made an assignment of the Contract without the required consent; or 

g) failed to observe or perform any of the provisions of the Contract, including compliance with applicable safety 

programs and practices, 

 

 the Owner may terminate the Contract. 

 

 If the Contractor is in default and the default relates to Section 2.8.1 (a), (b) or (c), written notice to the Contractor is all 

that is required. If the Contractor is in default and the default relates to Section 2.8.1 (d), (e), (f) or (g) the Owner shall 

provide ten (10) days written notice to the Contractor to rectify the default after which, if not rectified, the Owner may 

terminate the Contract. 

 

2.8.2 Any termination of the Contract by the Owner shall be without prejudice to any other rights or remedies the Owner may 

have. 

 

2.8.3 If the Owner terminates the Contract, it is entitled to complete it by whatever means it may deem appropriate under the 

circumstances. 

 

2.8.4 The Owner shall be entitled to recover from the Contractor all loss, damage and expense incurred by the Owner by reason 

of the Contractor's default (which may be deducted from any monies due or becoming due to the Contractor and any 

balance to be paid by the Contractor to the Owner). 

 

2.8.5 In the event of termination, the Owner shall be obligated to reimburse the Contractor only for Work satisfactorily 

performed up to the date of termination. In no event shall the Owner be liable to the Contractor for loss of profit, interest 

loss or any other damages or loss occasioned to the Contractor by reason of such Contract termination. 

 

2.9 UNPAID ACCOUNTS 

 

2.9.1 The Contractor shall indemnify the Owner from all claims arising out of unpaid accounts relating to the Work. The Owner 

shall have the right, at any time, to require satisfactory evidence that the portions of the Work in respect of which any 

payment has been made or is to be made by the Owner are free and clear of mechanics or other liens, attachments, claims, 

demands, charges or other encumbrances. 
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2.9.2 If such evidence is not submitted upon request therefore, the Owner shall have the right to withhold payments due under 

the Contract until such submission. 

 

2.10 NOTICES 

 

2.10.1 Notices to the Owner by the Contractor shall be served in writing and addressed to: 

New Brunswick Power Corporation 

PO Box 2000 

515 King Street 

Fredericton, NB, E3B 4X1 

Attention:  Chief Legal Officer 

 

2.10.2 Notices to the Contractor shall be served in writing upon the Contractor or its accredited representatives. Any notice or 

other communication required under the terms of the Contract shall be deemed to be well and sufficiently given on the 

part of the Owner if the same is left at the Contractor’s office, or is mailed in any post office to the Contractor or its 

accredited representative to its last known place of residence. 

 

2.10.3 Such notices shall be effective upon receipt. 

 

2.10.4 In case of misunderstanding or dispute, verbal agreements shall not be accepted as bearing on the terms of settlement and 

neither party shall advance a claim in such case in the absence of documentary evidence as above provided and shall not 

attempt to use any conversation with any parties as evidence in prosecuting any claim against the other party. 

 

2.11 INSPECTION BY OWNER 

 

 The Owner shall have the right to inspect the Work at all times and may reject any part thereof which is not in accordance 

with the Contract. Any of the Work so rejected, shall forthwith be re-executed or corrected by the Contractor, at its sole 

expense and in a manner prescribed by the Contract, but if in the opinion of the Owner it is not feasible to re-execute or 

correct the rejected Work, the Owner shall be bound to pay to the Contractor only such sums of money as, in the opinion 

of the Owner, represents the value of the Work to the Owner. 

 

2.12 AUDIT 

 

 The Contractor shall keep proper and detailed accounts and records related to the cost of the Work performed hereunder 

as well as such records, including all safety records, as are necessary to determine the Work was carried out in accordance 

with the Contract and shall at all reasonable times during business hours make all such records, accounts and other 

documents available for inspection and audit by the Owner or any authorized representative of the Owner. The Owner 

shall be permitted to make copies and take extracts from such Contractor accounts and records as necessary for such 

audit and verification. All such detailed accounts and records shall be preserved and kept available for a period of three 

(3) years dated from the completion date of the Work to which the accounts and records pertain. 

 

2.13 TERMINATION OF CONTRACT 

 

2.13.1 The Owner shall have the right, which may be exercised at any time, to terminate the Contract for any reason. In the 

event of such termination, the Owner and the Contractor shall negotiate a settlement supported by audit, if required by 

the Owner, carried out by auditors acceptable to both parties, which shall include: reimbursement at the Contract rate for 

all completed items; reimbursement for the costs to the Contractor for the Work in progress and expenses incurred in the 

course of the Work, plus a reasonable return on such costs and expenses; reimbursement for costs and expenses directly 

caused by the termination. 

 

2.13.2 The Owner shall not be liable to the Contractor for loss of anticipated profit on the cancelled portion or portions of the 

Work. 

 

2.14 PROPER LAW OF THE CONTRACT 

 

2.14.1 This document shall be regarded as a New Brunswick Contract and the laws of the Province of New Brunswick shall 

govern it interpretation and effect, except that the International Sale of Goods Act, S.N.B, 2011, Chapter 177, shall have 

no application and shall be of no force and effect with respect to the formation of the Contract of sale hereunder, nor shall 

it apply to the rights and obligations of the Contractor and Owner arising from such a Contract.  

 

2.14.2 The Contractor agrees that this agreement supersedes any custom, usage, contract, agreement or term implied by law to 

the contrary. 

 

2.15 TIME 

 

 Time is of the utmost importance of the Contract. 
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2.16 INTENT 

 

 The Work described herein shall be fully completed in every detail for the purpose designated herein, and it is hereby 

understood that the Contractor, in accepting a Contract, agrees to furnish any and everything necessary for such purposes, 

notwithstanding any omission in the drawings or Contract Documents. 

 

2.17 CONTRACT BINDING / ASSIGNMENT 

 

 The Contract shall inure to the benefit of and be binding upon the parties hereto and their heirs, executors, administrators, 

successors and assigns. The Contractor may not assign this Contract, nor any of its responsibilities or obligations 

hereunder without prior written consent from the Owner. 

 

2.18 RIGHTS TO TECHNICAL DATA 

 

 Notwithstanding any statement on drawings or other technical data produced by the Contractor, or others on its behalf, 

to the effect that the information may not be copied or reproduced without the Contractor’s permission, the Contractor 

agrees that the Owner shall have the irrevocable right to produce and use without further compensation all such drawings 

and data for its own use and for tendering and awarding of contracts and performing work for the purposes of installation, 

operation, maintenance and refurbishment of the Equipment and for procurement of related materials and equipment. 

 

2.19 CORRECTION OF DEFECTS 

 

2.19.1 If, at any time prior to one (1) year after Final Acceptance or two (2) years after delivery, whichever is sooner, any part 

of the Work becomes defective or fails due to defects in design, material or workmanship, installation or erection, or 

otherwise fails to meet the requirements of the Contract, then the Contractor, upon receipt of notification from the 

Engineer, shall make good every such defect or failure within the period of time specified by the Engineer and without 

cost to the Owner. The Contractor shall pay all transportation charges both ways between the Contractor's factory or 

repair depot and the Owner’s Site. 

 

2.19.2 Where the Contractor furnished technical direction of the original installation or erection of the Work, then it shall also 

be responsible for furnishing technical direction of the removal (including site disassembly if required), reinstallation or 

re-erection of any of the Work which requires repair or replacement hereunder. Where such repair or replacement results 

from the negligent act or omission of the Contractor in furnishing technical direction of such original installation or 

erection, then the Contractor shall also be liable for the removal (including Site disassembly if required), reinstallation 

or re-erection of the Work which requires repair or replacement hereunder. 

 

2.19.3 If the Contractor, after notification of a defect or deficiency should delay or default in proceeding, then the Owner may 

arrange to remedy the defect or deficiency and the Contractor shall be liable for all costs, charges and expenses incurred 

in connection therewith, all without prejudice to any other rights or remedies the Owner may have for breach of Contract. 

 

2.19.4 Any certificate, acceptance, approval, payment or any other act, matter or thing done or omitted under the Contract, shall 

not bar or prejudice the rights of the Owner in this respect. 

 

2.19.5 The warranty period shall be extended on each portion of the Work which is made inoperative by the need for repair or 

replacement of any other portion of the Work by the amount of time it is so inoperative. 

 

2.20 LABOUR REQUIREMENTS 

 

2.20.1 General 

 

2.20.1.1 The Contractor shall conform to the labour laws of the Province of New Brunswick and the various acts amending and 

supplementary thereto, and to all other laws, ordinances and legal requirements applicable thereto. 

 

2.20.1.2 The Contractor shall be responsible for and shall ensure that its work force is such and is so employed, and that the 

classification of labourers and skilled journeymen used on the Work is in accordance with the terms of the collective 

Agreements, so that there is no infringement on the jurisdiction of any Union in the area, and that no work stoppage or 

interruption, whether of its own forces or of any other Contractor working on the Site, occurs because of any act or 

omission on its part or on the part of any of its employees or because of its relations with its own employees. 

 

2.20.2 Maintenance Work 

 

2.20.2.1 Field Labour Conditions under this Contract will be executed pursuant to the Collective Agreement between the National 

Maintenance Council for Canada and Contractors working on maintenance, repair, revamp, renovation and upkeep of all 

generating stations owned by the New Brunswick Power which agreement is known as The National Maintenance 

Agreement. The Contractor and any Subcontractor performing any portion of the Work, must be a signatory to 

this Agreement. This agreement is not bound herein, but may be viewed at www.nbpower.com/en/about-us/purchasing-

tenders. 

 

http://www.nbpower.com/en/about-us/purchasing-tenders
http://www.nbpower.com/en/about-us/purchasing-tenders
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2.20.2.2 The Contractor shall familiarize itself with this Agreement and note that a pre-job conference, prior to the commencement 

of Work, may be required with representatives from the Owner and other parties to the National Maintenance Agreement. 

 

2.21 ENVIRONMENTAL PROTECTION 

 

2.21.1 The Owner has developed an “IR-00060-01 Contractor Guidebook for Working at Point Lepreau” which can be used 

as a reference to clarify many of the environment requirements below. 

 

2.21.1.1 The Owner is committed to managing its environmental affairs consistent with the applicable acts, regulations, 

standards and guidelines established by the various regulatory authorities. To demonstrate this commitment, the Owner 

has implemented throughout its divisions, environmental management systems (EMS) consistent with the ISO 14001 

standard. The Point Lepreau Nuclear Generating Station has a Sustainable Development Policy (Environmental) and 

the policy can be located on www.nbpower.com/en/about-us/our-environment/our-policy. PLNGS is an ISO 14001 

Registered Facility. 

 

2.21.2 The Contractor is required to take all practical measures to preserve the quality of the environment affected by the 

Contractor’s operations. 

 

2.21.3 As per the ISO 14001:2004 Standard, the Contractor shall provide training or take actions to meet the needs associated 

with environmental activities or services that have the potential to cause an environmental impact, considering a Lifecycle 

perspective. The Contractor shall retain associated records of their employees noting appropriate education, training or 

experience. Such records will be made available to the Owner upon request. If the Contractor requires a Certificate of 

Approval or License to operate from an Environmental Regulator, a current copy of the license/approval shall be 

submitted to the Environmental Coordinator upon request. 

 

2.21.4 The Contractor shall ensure that all vehicles and equipment used in the execution of the Work are subject to a regular 

maintenance program and are kept in an efficient state of repair for the duration of the Work. The Contractor shall remove 

or repair any vehicles and equipment from Site after seven (7) days of not being used for the project. Exception may be 

granted. In those cases, a spill collection device shall be installed in direct vicinity of potential leaks. Vehicles and 

equipment that contain hazardous materials, including diesel, gasoline, and hydraulic fluids, that will be stationary for 

longer than forty-eight (48 hours) require secondary containment (passenger vehicles are exempt from this requirement). 

The Contractor shall remove all vehicles and equipment from Site after seven (7) days of not being used for the project. 

Exceptions may be granted. 

 

2.21.4.1 The Owner is committed to carrying out construction in accordance with the Environmental Codes of Practice for 

Steam Electric Power Generation, Construction Phase, issued by Environment Canada as Report EPS 1/PG/3. The 

Contractor shall comply with the requirements of this document. 

 

2.21.5 The Contractor shall not pump water containing suspended materials into waterways, sewer or drainage systems. 

 

2.21.6 The Contractor shall control disposal or runoff of water containing suspended materials or other harmful substances in 

accordance with local authority requirements. 

 

2.21.7 When transporting dangerous products to or from PLNGS the Contractor shall ensure that such activity is conducted in 

accordance with the Transportation of Dangerous Goods Act. 

 

2.21.8 The Contractor will not store diesel or gasoline at PLNGS. All fueling of equipment and machinery at PLNGS must be 

accomplished through the use of a fuel truck brought to PLNGS for the purpose, either daily or as needed  The Contractor 

shall perform all maintenance of equipment and machinery off the Owner’s facility so as to minimize spills. 

 

2.21.9 The Contractor shall have, at PLNGS, appropriate spill kits and spill collection devices for any hazardous material that 

it is transporting to, utilizing, or handling. The Contractor shall use a spill collection device in direct vicinity of potential 

leaks of vehicle or equipment when not in use. Prior to using the vehicle or equipment, the Contractor shall inspect the 

area where the vehicle or equipment is parked to confirm no leaks on the ground. The Contractor shall immediately report 

all spills of hazardous materials, regardless of size, to the Owner’s Project Lead and Shift Supervisor. The Contractor 

shall ensure that any soil contaminated by the Contractor due to a spill or leak of a hazardous material is recovered and 

stored in appropriate containers upon consultation with the Owner’s Project Lead or Environmental Coordinator. The 

Contractor shall dispose of all such contaminated soil in accordance with the applicable acts and regulations at their own 

expense. 

 

2.21.10 The Contractor shall store all hazardous materials in the construction lay down area. Should it become necessary to store 

hazardous waste prior to disposal the Contractor shall notify the Owner’s Project Lead and the Chemical Control 

Coordinator prior to placing the hazardous waste in the construction lay down area and all containers are to be labeled in 

accordance with the Owner’s labeling programs. The Contractor shall maintain an inventory/ reconciliation log for all 

hazardous wastes. The Contractor shall dispose of all hazardous waste in accordance with all applicable acts and 

regulations. 

 

2.21.11 The Contractor shall not perform Work within thirty (30) metres of a watercourse without a watercourse alteration permit. 

 

http://www.nbpower.com/en/about-us/our-environment/our-policy
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2.21.12 Pollution Control 

 

2.21.12.1 The Contractor shall maintain temporary erosion and pollution control features installed under this Contract. 

 

2.21.12.2 The Contractor shall control emissions from equipment and Plant to local authorities emission requirements. 

 

2.21.12.3 The Contractor shall prevent sandblasting and other extraneous materials from contaminating air beyond application 

area, by providing temporary enclosures. 

 

2.21.12.4 The Contractor shall cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide dust 

control for temporary roads. 

 

2.21.12.5 The Owner maintains the Site in compliance with the requirements of Environment Canada’s Federal Halocarbon 

Regulations.  

 

2.21.12.6 The Work may involve the supply of materials, components, self contained systems and services and as such the 

Contractor shall advise the Owner, through the Environmental Coordinator, if any item or substance governed by 

Environment Canada’s Federal Halocarbon Regulations 2003, as well as NB Reg. 97-132 Schedule A, Regulated 

Substances, is being brought onto the Site as part of their Work. The Contractor shall be responsible for compliance 

with these Regulations, in particular annual leak testing and associated labelling. In the event leak tests for Contractor 

owned equipment on Site are found not valid or overdue, the Owner may perform the leak test and backcharge the 

Contractor for the cost incurred to ensure that equipment is in compliance with these Regulations.  

 

2.21.12.7 The Contractor will be required to comply with the Owner’s Information Report No. IR-07300-02; PLNGS Ozone 

Depleting Substance and Other Halocarbons No. PL-707; Refrigerant, Chiller, Fire Suppressant, ODS and Other 

Halocarbon Maintenance Report. 

 

2.21.12.8  If hazardous substances require Secondary Spill Containment (i.e. berms), the Contractor shall be responsible for the 

procurement of the secondary containment, and the maintenance of that containment while on Site. Prior to the use of 

any Secondary Spill Containment equipment, approval of the Owner is required.  

 

2.22 NEWS RELEASES 

 

 Information for publicity of any nature with respect to any facet of the Owner's business or operations or of the Work 

being performed on the Site by the Contractor or others shall not be released or disclosed without the prior written consent 

of the Owner. 

 

2.23 RELEASE OF CONTRACTOR'S SUPERVISORY STAFF 

 

 The Contractor shall not release any of its Supervisory Staff from the Site without having obtained approval from the 

Owner. 

 

2.24 REMOVAL OF CONTRACTOR’S EMPLOYEES 

 

 The Contractor shall, at the request of the Owner, remove from the Work and replace any person employed by the 

Contractor on the Work who, in the opinion of the Owner, acting reasonably, is not performing any part of the work 

properly, is incompetent or has been otherwise conducting themselves improperly. The Contractor shall not permit a 

person so removed to remain on Site. 

 

2.25 SEVERABILITY 

 

 If any term or portion of the Contract Document is found to be invalid or unenforceable, the remainder of the Contract 

Document shall continue to be valid and enforceable. 

 

2.26 PROPRIETARY INFORMATION 

 

2.26.1 All tender submissions, plans, drawings, specifications, technical data, designs, computer programs reports or other 

information (hereinafter referred to as “data”) produced by the Contractor in tangible form in the performance of the 

Work to be provided under this Contract, shall be the property of the Owner and the Contractor shall be provided with 

copies of such data for its own use as may be required in the ordinary course of its business. Proposals prepared by the 

Contractor at its expense shall remain the property of the Contractor until such time as they may be accepted by the 

Owner. 

 

2.26.2 The Contractor and its employees shall consider all Data and information pertaining to the design, construction, operation, 

inspection and maintenance at the Owner’s Site to be confidential and the sole property of the Owner. No such 

information shall be removed from Site or transmitted in any form unless approved in writing by the Engineer. 
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2.27 EXCLUSIVITY 

 

 Award of a Contract shall not preclude the Owner from purchasing similar services, materials and/or equipment from 

other contractors from time to time during the term of this Contract, at the Owner’s sole discretion. 

 

2.28 LIENS 

 

2.28.1 The Contractor covenants that it shall make payments promptly for all labour, materials, supplies and services required 

by it for the performance of the Work and the Engineer shall have the right to demand evidence satisfactory to it that all 

Work done and materials, services and supplies furnished are being paid for according to their terms of payment and are 

not subject to any mechanic’s or other liens or claims or demands arising from unpaid accounts in connection therewith. 

 

2.28.2 If, during the progress of the Work, the Contractor allows any indebtedness to accrue to Subcontractors or other, whether 

the same may or may not become liens upon the said Work or property of the Owner, and shall fail to pay or discharge 

the same within thirty days after demand by the person or persons furnishing such labour and material, then the Owner 

may withhold any money due to the Contractor until such indebtedness is paid or may apply the same towards the 

discharge thereof. 

 

2.28.3 The Contractor hereby agrees to the immediate repayment to the Owner of all such sums so paid, or to the deduction by 

the Owner of such sums, with interest at the rate being charged by the Canadian chartered banks in Fredericton, New 

Brunswick, on prime commercial accounts, from any monies due or to become due to the Contractor. 

 

2.28.4 Before the Contractor receives final payment from the Owner for the completed Work, it shall establish to the satisfaction 

of the Owner, that all just claims, liens, and demands of its employees, or of parties from whom materials or plant used 

in the manufacturing may have been purchased or procured, have been fully satisfied, and that the materials furnished, 

and Work done in the performance of the completed Contract are fully released from all such liens, claims, and demands, 

and that no causes of action or claims exist or have been made, arising out of the Work. 

 

2.29 ENGINEER’S AUTHORITY 

 

2.29.1 During the execution of the Work, the Engineer shall decide on interpretation of drawings and specifications, shall judge 

quality and quantity of Work and materials and shall make decisions and give instructions and orders, where required, 

within a reasonable time. 

 

2.29.2 The Contractor shall proceed with the Work in accordance with decisions, instructions, and orders given by the Engineer 

in accordance with these Specifications, provided always that if the Contractor shall, without undue delay, after being 

given any decision, instruction, or order otherwise than in writing, require it to be confirmed in writing. Such decision, 

instruction, or order shall not be effective until written confirmation thereof has been received by the Contractor. 

 

2.29.3 All decisions, instructions and orders of the Engineer shall be final and binding upon the Contractor unless, by written 

notice to the Engineer given within seven (7) days after the date of receipt of a written confirmation thereof, the Contractor 

expressly states that it disputes or questions such decision, instruction or order, giving reasons for so doing, but such a 

notice shall not relieve the Contractor of its obligations to proceed with the Work in accordance with the decisions, 

instruction, or order in respect of which the notice has been given. 

 

2.29.4 The Contractor, having given notice of a dispute or question in accordance with Subsection 2.29.3 shall have the right to 

raise the matter in any subsequent proceedings between the parties and to claim in respect thereof, and shall be at liberty 

in such proceedings to rely on reasons additional to the reasons stated in the said notice. 

 

2.29.5 In case of misunderstanding or dispute, verbal agreements will not be accepted as bearing on the terms of settlement, and 

the Contractor shall advance no claim in such case in the absence of documentary evidence as above provided, and shall 

not attempt to use any conversation with any parties as evidence in prosecuting any claim against the Owner 

 

2.30 CONTRACTOR PERFORMANCE 

 

 The Contractor’s performance will be evaluated on a continuous basis. Quality of service aspects such as performance of 

Work, compliance with safety and environmental requirements, courtesy and helpfulness of staff, accuracy and legibility 

of invoices will be monitored. In the event the Contractor is unable to deliver on any of the requirements of the Contract, 

then the Contractor is required to notify the Owner immediately, outlining the problem and the planned action taken to 

resolve it. Periodic meetings may be scheduled between the Contractor’s representative, and the Owner to review 

Contractor performance and outstanding issues. At all times, Contractor’s performance shall be in full compliance with 

the requirements set out in Subsection 2.39 Standards. 

 

2.31 PATENTS 

 

2.31.1 The Contractor shall indemnify the Owner against claims, actions, suits and proceedings for infringement or use of any 

patent based upon the use of any invention protected by such patent in carrying out the Contract, and for royalties or 

other payments resulting therefrom, which may be payable in connection with the Contract only; provided, however, that 

in respect of the Contract only, the Owner shall indemnify the Contractor against all such claims, actions, suits or 
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proceedings in respect of anything the model, plan or design of which shall have been supplied by or on behalf of the 

Owner to the Contractor. The party required hereunder to indemnify the other party shall be entitled to conduct the 

defence of such claims, actions, suits or proceedings, so long as such defence is diligently conducted, and each party shall 

keep the other party promptly and fully informed of the bringing of such claims, actions, suits or proceedings, and of the 

steps taken or which ought to be taken in the prosecution or defence thereof accordingly. 

 

2.31.2 In case any such apparatus used on or in connection with the Work is in such suit held to constitute an infringement and 

its use enjoined, the Contractor shall, at its own expense, either secure for the Owner the right to continue using said 

apparatus, replace such apparatus with non-infringing apparatus or modify it so that it becomes non-infringing. 

 

2.32 DISPUTES 

 

 Should any dispute arise between the parties concerning this Contract or its interpretation or in connection with the Work 

or its execution, then the parties will attempt to resolve such disputes to their mutual satisfaction, and if such disputes 

cannot be resolved by agreement, then the parties may agree to take the dispute to arbitration under the Arbitration Act 

of New Brunswick. 

 

2.33 OMISSIONS AND DISCREPANCIES 

 

2.33.1 The Contractor shall be solely responsible for any errors, omissions or misunderstandings resulting from its failure to 

have made a thorough examination of the Contract Documents. The Contractor shall obtain all required information and 

shall not claim at any time after the execution of the Contract that there was any misunderstanding with regard to the 

conditions imposed by the Contract. 

 

2.33.2 Mention within the Contract Document or indication on the drawings, of articles, materials, operations or methods, 

requires that the Contractor provide each item mentioned or indicated, perform each operation prescribed, and provide 

all necessary labour, plant, materials, equipment and incidentals for the complete and proper installation, and safe 

operation of the Work, DDP Incoterms 2020 Site. 

 

2.34 ESTIMATED QUANTITIES 

 

 The quantities given are estimates only. The Owner makes no guarantee of the accuracy of the estimate, and quantities 

shall be governed by the Owner's actual requirements. It must be recognized that actual quantities, which shall be the 

basis of payment, may be less than or may exceed these quantities. The Contractor shall have no entitlement to claim for 

additional compensation due to variation in actual quantities as compared to estimated quantities. 

 

2.35 NON-NEW BRUNSWICK WORKERS/FOREIGN WORKERS 

 

2.35.1 Foreign Workers: Only Canadian citizens and legal permanent residents have the right to work in Canada. Contractors 

or visitors who wish to work in Canada require an employment authorization in the form of a Visa, or authorization from 

an Immigration Officer with the Canada Employment Centre. It is the responsibility of the Contractor to ensure that such 

authorization is to be obtained prior to its workers arrival at the Canadian border. Otherwise, the foreign workers may be 

denied entry into Canada, notwithstanding the prior acceptance of the Tender by the Owner. 

 

2.35.2 Non-New Brunswick Workers: Though Canadian citizens who reside in another province or territory within Canada 

have the right to work in New Brunswick, certain restrictions may apply respecting the movement of such individuals 

from one province or territory to another for work purposes. 

 

2.35.3 The Contractor’s Price has been formulated with a full understanding and appreciation of all COVID-19-related rules, 

regulations, orders, directives or requirements established or amended by the Government of Canada or the Province of 

New Brunswick which apply to foreign workers or non-New Brunswick workers. Further, the Contractor acknowledges 

and agrees that the aforementioned COVID-19-related rules, regulations, orders, directives or requirements may change 

owing to the dynamic nature of the COVID-19 pandemic and the Contractor acknowledges and agrees that such changes 

shall not result in an increase in the Contractor’s Price. 

 

2.36 WAIVER 

 

 By mutual written consent of the Owner and Contractor, any part or portion of this Contract can be waived without in 

any way affecting or prejudicing the remainder of the Contract. 

 

2.37 CLAUSES SURVIVING TERMINATION 

 

 Any indemnification, ownership and confidentiality provisions contained in this Agreement shall survive any termination 

of this Contract. 
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2.38 REPRESENTATIVE OF THE PARTIES 

 

 Any power, authority or discretion required to be executed hereunder by the Contractor may be exercised by such person 

or persons as may from time to time be authorized by it for such purposes and any power, authority or discretion required 

to be executed hereunder by the Owner may be exercised by such person or persons as may from time to time be 

authorized by it for such purposes. 

 

2.39 STANDARDS 

 

2.39.1 Services, Materials and/or Equipment provided to Owner by Contractor under this Contract shall comply with all 

government and industry standards and best practices applicable to the Work, and shall comply with applicable NB Power 

technical standards. In the event of a conflict in standards Contractor shall be responsible for resolving the conflict and 

for assuring the appropriate standard is implemented. 

 

2.39.2 All Contractor staff working at Owner Site, interfacing with Owner’s customers, or working on Owner’s property or 

physical infrastructure, including but not limited to proper and fixed equipment, shall comply with all applicable NB 

Power standards, codes, directives, policies, procedures guidelines and other governing documents including but not 

limited to Owner safety directives (including COVID-19 related policies and procedures) and the NB Power Code of 

Ethics and Respectful Workplace Policy. Moreover, any mandatory requirements issued by the Province of New 

Brunswick or Government of Canada (or, to the extent applicable, by any regulatory board or agency created by the 

Province of New Brunswick or Government of Canada) by legislation, regulation, directive or order in respect of NB 

Power’s employees or operations, as may be amended from time to time, shall apply with equal effect to all Contractor 

staff working at Owner Site, interfacing with Owner’s customers, or working on Owner’s property or physical 

infrastructure, including but not limited to proper and fixed equipment.  

 

2.39.3 Contractor acknowledges that modifications and updates may be made from time to time in relation to the items identified 

more fully in 2.39.2 and agrees that it is its responsibility and obligation to remain current respecting those modifications 

and updates and to remain in full compliance with same at all times.  

 

2.40 NO CONFLICT 

 

 The Contractor represents and warrants that its performance of the Contract will not conflict with any other contract to 

which it is bound, and while working on this Contract, it will not engage in any such services or enter into any agreement 

in conflict with this Contract. 

 

2.41 AMENDMENTS 

 

 If at any time during the continuance of this Contract the parties shall deem it necessary or expedient to make any 

alterations or additions to this Contract they may do so by means of a written agreement between them which shall be 

supplemental and form part of this Contract. 

 

2.42 WARRANTY 

 

2.42.1 For Performance of Services 

 

2.42.1.1 The Contractor warrants that during the term hereof, all services and work provided hereunder will be (a) free from 

defects and in compliance with this Contract and with the Owner’s instruction, (b) true, accurate and correct, (c) in 

compliance with all applicable laws, regulations, orders, licenses and permits, (d) performed by qualified and professional 

individuals with a degree of skill and care which shall be, at a minimum, consistent with applicable industry standards. 

The Contractor will not in any way limit any standard warranties provided by the Contractor to its customers generally. 

Upon breach of any of these warranties, the Contractor shall promptly replace or re-perform such nonconforming services 

or refund the entire price paid for such work, at the Owner’s option. 

 

2.42.2 For Supply of Materials 

 

2.42.2.1 The Contractor guarantees that the Work and Equipment will satisfactorily perform the purpose for which it is intended 

and be free from defects or deficiencies. The Contractor must provide full details on all warranty provisions. 

 

2.42.2.2 If, for any reason after the Commissioning Date there is a major interruption in the operation of the unit, attributable to a 

warranty item, then the end date of the warranty period shall be extended by the length of the interruption. NB Power 

considers a major interruption to be when the repair keeps the transformer out of service in excess of six (6) months. 

 

2.42.2.3 If, within the above stated warranty period, a defect or deficiency should appear in the Work or Equipment or any part 

thereof due to faulty workmanship, material, or if the Work or Equipment or any part thereof failed to meet the 

requirements of the Contract, then the Contractor upon notification by the Owner shall forthwith supply replacement 

equipment, parts or material required to restore the Equipment to satisfactory operating conditions without cost to the 

Owner. 
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2.42.2.4 If the Contractor, after such notification, should default or delay in diligently supplying replacement equipment, parts or 

material in a manner satisfactory to the Owner, then the Owner may proceed to place the Equipment in successful 

operating condition in accordance with the Contract, and the Contractor shall be liable for all costs, charges and expenses 

incurred in connection therewith and shall forthwith pay the same to the Owner upon receipt of invoices therefore certified 

correct by the Owner's representative. 

 

2.42.2.5 Should there be a significant delay in Commissioning the plant for reasons beyond the Contractor's control, the Owner 

agrees to compensate the Contractor to maintain its scope of supply in satisfactory condition during the period of delay. 

 

2.42.2.6 With the exception of claims based on warranties provided by law, the liability of the Contractor to the Owner arising 

out of the supplying of the Equipment, or its use, whether based on contract or negligence, shall not in any case exceed 

the cost of correcting defects in the Equipment as herein provided. 

 

2.43 DIGITAL TECHNOLOGY REQUIREMENTS 

 

 The Contractor shall seek permission from NB Power Digital Technology group to install any temporary equipment such 

as but not limited to Wi-Fi hot spots, routers, switches on the Owner’s site. The Contractor shall set up approved 

equipment as per the networking and information technologies standards from NB Power Digital Technology group. The 

Contractor shall not plug into the NB Power corporate network any equipment such as laptops, servers, etc., without the 

approval of NB Digital Technology group. 

 

2.44 DELETING MATERIALS OR EQUIPMENT FROM CONTRACT 

 

 The Owner reserves the right to delete any service(s), equipment, or parts of the equipment, or the service in the Contract 

without having any change in the prices of the remaining items.  

 

2.45 COUNTERFEIT, FRAUDULENT, AND SUSPECT ITEMS 

 

 The Contractor is hereby notified that the delivery or use of counterfeit, fraudulent, and suspect items (CFSIs) is of special 

concern to the Owner. If any parts covered by the Contract are described using a manufacturer part number or using a 

product description and/or specified using an industry standard, the Contractor shall be responsible to assure that the 

replacement parts supplied by the Contractor meet all requirements of the latest version of the applicable manufacturer 

data sheet, description and/or industry standard. If the Contractor is not the manufacturer of the goods, the Contractor 

shall make a reasonable efforts to assure that the parts and components supplied under the contract or used to manufacture 

the equipment covered in this order are made by the Original Equipment Manufacturer (OEM) and meet the applicable 

manufacturer data sheet or industry standard. Should the Contractor desire to supply or use a part that may not meet the 

requirements of this paragraph, the Contractor shall notify the Owner of any exceptions and receive the Owner’s written 

approval prior to shipment or use of the replacement parts to the Owner. If suspect and/or CFSI parts are furnished under 

the contract or are found in any of the goods delivered hereunder, such items will be dispositioned by the Owner and may 

be returned to the Suppler. The Contractor shall promptly replace such suspect and/or CFSI parts with parts acceptable 

to the Owner and the Contractor shall be liable for all costs, including but not limited to the Owner’s internal and external 

costs, relating to the removal and replacement of said parts. To mitigate the CFSI risk to The Owner’s nuclear facility in 

particular, Point Lepreau Nuclear Generating Station requires our approved contractors to recognize this risk by introducing 

into their Quality Assurance program a documented process to prevent, detect and disposition suspect CFSIs. 

 

2.46 TITLE 

 

 The title to the Owner’s equipment and/or material delivered to the Contractor’s premises to have the Work completed 

on it shall remain with the Owner while it is in the possession of the Contractor. 

 

2.47 TESTING 

 

2.47.1 The Contractor’s inspection, examination, and test activities shall include those specified by the Owner in the Contract 

Documents including specifications, drawings, codes and standards.  

 

2.47.2 An Inspection and Test Plan for all equipment and material covered under this Contract shall be submitted to the Owner 

on a timely basis for review prior to start of the Work.  

 

2.47.3 The manufacturer’s standard factory tests shall be carried out on the Equipment and Material upon completion of the 

Work regardless of whether such tests are specifically called for in the Contract.  

 

2.47.4 Upon completion of the Work, the Contractor shall give the Engineer reasonable notice of its readiness to carry out any 

final tests described in the Contract.  

 

2.47.5 Interim tests may, at the option of the Engineer, be carried out on completion of any portion of the Work.  

 

2.47.6 Source inspection may be applied to contracts when deemed necessary by the Owner. 
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2.48 FAILURE UNDER TEST 

 

2.48.1 Should any test or tests prove the existence of any fault or faults in the Work or in any part of it, or any failure to meet 

the requirements of the Contract, the Engineer may direct the Contractor in writing to remedy the defect or defects, or to 

repair, reconstruct, or replace the faulty Work, and the Contractor shall without delay, and at its own expense, carry out 

the orders of the Engineer in that respect, all according to the terms and requirements of the Contract.  

 

2.48.2 Complete new tests shall then be carried out by the Contractor and at its own expense to verify that the rework is 

acceptable. 

 

2.49 FABRICATED MATERIALS 

 

 The Contractor shall ensure that all materials and equipment which are supplied by it, its suppliers or sub-suppliers, in 

the form of pre-assembled components or modules and which contain prefabricated piping, fittings, or ductwork are 

fabricated in shops having Industrial Collective Agreements with the United Association (U.A.) (Pipefitters) and the 

Sheet Metal Union. All prefabricated piping shall bear a U.A. label. 

 

2.50 SUBCONTRACTING BY CONTRACTOR 

 

2.50.1 Neither the whole nor any part of the Work may be subcontracted by the Contractor without the consent of the Owner. 

 

2.50.2 It shall be the Contractor’s responsibility for each subcontract issued that the Subcontractor comply with all terms and 

conditions of this Contract.  

 

2.50.3 The Contractor shall be held responsible to the Owner for the acts and omissions of its Subcontractors for their portion 

of the Work and of persons directly or indirectly employed by them, as for the acts and omissions of persons directly 

employed by them. 

 

2.50.4 Nothing contained in the Contract Documents shall create any contractual relation between any Subcontractor and the 

Owner. 

 

2.51 CONTRACTOR’S EQUIPMENT 

 

Unless otherwise provided in the Contract Documents, the Contractor shall provide and maintain in good working order, 

adequate Equipment to perform the Work in accordance with the approved schedule. All such Equipment shall be subject 

to the approval of the Owner, such approval not to be unreasonably withheld. 

 

2.52 THIRD PARTIES 

 

 Nothing in this Contract is intended for the benefit of third parties and not third party may claim for damages or otherwise 

to enforce any such benefit. 

 

2.53 ENTIRE CONTRACT 

 

The entire agreement of the parties consist solely of this Contract, as herein defined. Except as expressly incorporated 

herein, any and all previous or collateral agreements, negotiations, proposals, promises and conditions relating to the 

subject matter of this Contract are superseded by this Contract. 

 

2.54 CUSTOMS AND DUTIES 

 

2.54.1 The Contractor shall be the importer of record for all goods provided under this Contract that are not of Canadian origin. 

The Contractor will be required to pay the Goods and Services Tax (GST) to Canada Customs at the time of entry into 

Canada. 

 

2.54.2 When requested on the Tender Submission, the Contactor shall quote separately the amount of Canadian Customs Duty 

and Canada Customs Tariff Schedule number if applicable. Any applicable Canadian Customs Duty is to be paid by the 

Contractor to Canada Customs and will not be included in the Tender Price and will not be reimbursed to the Contractor 

by the Owner. 

 

2.54.3 The Owner reserves the right to review any and all customs documentation respecting imported goods specified in the 

Tender. The Contractor shall provide all such documentation to the Owner in a timely manner. 

 

2.54.4 Any increased charges for duty due to redetermination or a reappraisal of Materials and Equipment value under provisions 

of the Customs Act or assessment under the provisions of the Special Import Measures Act, shall be the responsibility of 

the Contractor and not chargeable to the Owner.  

 

2.54.5 Applicable taxes on the Contract Price shall be subject to adjustment for any new Canadian federal or provincial sales, 

use or excise taxes, or for any legislated changes in the rates of such taxes applicable to the Work, which becomes 
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effective subsequent to the Tender closing date and prior to the earlier of the scheduled delivery date or actual delivery 

date. 

 

2.54.6 All goods must be coded by using the Harmonized Tariff Schedule. For all foreign shipments being imported into Canada 

the Canadian Customs Tariff Schedule must be used. If the Contractor is uncertain as to the type of description required 

for the product(s), the Contractor should contact its customs broker or the federal customs office prior to exporting the 

goods. 

 

2.55 DELIVERY AND SHIPMENT (FOR PERFORMANCE OF CUSTOM WORK) 

 

2.55.1 The Contractor shall use reasonable effort to meet all delivery dates stated herein. Any change to the delivery dates 

contained in the Contract must be agreed to by the Owner. Upon notification of readiness of Equipment by the Contractor 

to the Owner, the Owner shall promptly take delivery of the Equipment. Delivery will be deemed to take place at the 

Contractor’s premises unless otherwise stated in the Contract. 

 

2.55.2 The Contractor shall be responsible for properly packing the Equipment and/or Material in such a manner as to protect 

them from damage or deterioration during shipment to the Owner’s premises and shall be responsible for and make good 

any and all damage due to improper preparation for loading, shipment, and unloading.  

 

2.55.3 The Owner will be responsible for shipment of the Equipment from the Contractor’s premises. Therefore, freight and 

transit insurance charges shall not be included in the Contract Price. 

 

2.56 SHIPPING / PACKING INSTRUCTIONS 

 

2.56.1 The Contractor shall prepare all Materials and Equipment for shipment and storage in such a manner as to protect them 

from damage or deterioration and shall be responsible for and make good any and all damage due to improper preparation 

for loading and unloading. Every piece of Materials and Equipment and / or its shipping container shall be marked with 

a reference number or symbol to agree with the parts numbering system on drawings and parts lists. All shipping packages 

shall be marked with the Owner’s purchase order number and addressed to the Owner’s agent at Site. All field assembly 

pieces shall be factory preassembled and match marked prior to shipment.  

 

2.56.2 All parts shall be carefully boxed, or otherwise suitably prepared for shipment to ensure no damage shall be caused during 

shipment. All openings in the Materials and Equipment shall be tightly closed before shipment.  

 

2.56.3 The Contractor shall take appropriate action to protect all parts for outdoor storage at the Site. Small components, if so 

noted may be marked for indoor heated, or unheated storage, as required.  

 

2.56.4 The Owner shall be notified no less than seven (7) working days in advance of shipment, of the beginning date of 

shipment, method, dimensions and weights of each shipment and anticipated date of arrival at Site. Each crate shall be 

labelled with its contents and any special handling instructions.  

 

2.56.5 The Contractor shall deliver all Materials and Equipment to the Site Stores Receiving Warehouse (unless otherwise stated 

in the RFQ).  

 

2.56.6 All parts shall be tagged with the following information:  

(1) The Owner’s purchase order number 

(2) The Owner’s Material Number (SCN) 

(3) Manufacturer’s Drawing Number and Reference or Mark Number 

(4) Quantity 

(5) Any required additional information 

 

2.56.7 The Contractor shall supply the appropriate Quality Assurance records identified in the Contract Documents within each 

package used for shipment.  

 

2.56.8 Any Materials and Equipment which contain a radiation source shall be shipped in accordance with the CNSC Packaging 

and Transportation of Nuclear Substances Regulations, SOR/2000-208.  

 

2.56.9 The Contractor, when shipping to the Owner any product which is categorized as a hazardous material (i.e. compressed 

gas, flammable or combustible material, oxidizing material, poisonous and infectious material, corrosive material or 

dangerously reactive material), shall conform with relevant federal and provincial legislation and regulations pertaining 

to such materials. The Workplace Hazardous Materials Information System (WHMIS) shall apply and all such materials 

shall be properly identified with WHMIS type warning labels. All shipments of such material to the Owner’s sites shall 

include a Safety Data Sheet (SDS) with a copy to: New Brunswick Power Corporation, The SDS Centre, PO Box 2000, 

515 King Street NB Canada E3B 4X1 

 

2.57 FOREIGN MATERIAL EXCLUSION (FME) 

 

The Contractor, while performing services on system(s)  or equipment at PLNGS, shall be responsible for foreign material 

exclusion and accounting for the introduction of any foreign material such that it is removed prior to the completion of 
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the Work. Foreign material is material that is not part of the equipment or system by design. Refer to PLNGS’s reference 

document  SDP-01368-P02. 

 

2.58 SUBMISSION OF ACTUAL HOURS WORKED 

 

The Contractor is advised with each invoice, the Owner requires the Contractor to submit the actual number of hours 

worked on this Contract at Site, regardless if the Contract is invoiced based on fixed price or hourly rates. 

 

3.0 GENERAL REQUIREMENTS 

 

3.1 QUALITY ASSURANCE 

 

3.1.1 The Contractor shall perform the Work in accordance with the Quality Assurance required as set out in the Tender 

Documents. All work and materials supplied shall be new unless otherwise indicated in the RFQ, of the most suitable 

quality, and shall comply with the latest edition applicable at the Tender closing date of the codes and standards 

referenced in the RFQ. 

 

3.1.1.2 Quality control and personnel qualification for this project is the prime responsibility of the Contractor who shall ensure 

that all Work is performed in accordance with the Contract Document. The Contractor shall comply with the Point 

Lepreau Nuclear Quality Assurance Program. 

 

3.1.1.3 The Contractor’s services, personnel qualification, materials and/or equipment for this Contract require evaluation to 

establish the level of quality and service that can be supplied to ensure they meet contract, code and quality assurance 

program requirements. 

 

3.1.2 Inspection and Expediting 

 

3.1.2.1 All Work covered by this Contract shall be subject to inspection and expediting by the Owner or its authorized 

representative for which purpose the Contractor (or subcontractors) shall allow access at all reasonable times during 

manufacture and installation to the premises in which the Work is being carried out, the drawings and / or tooling 

involved, gauges, instruments, devices, required for inspecting the Work, the Contractor’s drawings, if so requested by 

the Inspector. Inspection and Test Plans (ITP’s) and their revisions shall be submitted to the Owner before Work starts 

for review and approval. This includes detailed work instructions and procedures associated with the actual field work 

and their revisions. 

 

3.1.2.2 If the technical specifications, the Engineer's instructions, laws, ordinances or any public authority require any Work to 

be specially tested or approved, the Contractor shall give the Engineer timely notice of its readiness for inspection, and 

if the inspection is by an authority other than the Engineer, the date fixed for such inspection. 

 

3.1.2.3 Inspection by the Engineer shall be promptly made and where practicable, at the source of supply. If any Work should 

be covered up without approval of or consent of the Engineer, it must, if required by the Engineer, be uncovered for 

examination at the Contractor’s expense. 

 

3.1.2.4 Re-examination of questioned Work may be ordered by the Engineer and, if so ordered, the Work must be uncovered by 

the Contractor. If such Work is found in accordance with the Contract, the Owner shall pay the cost of the Work carried 

out by the Contractor for the re-examination and replacement. If such Work is found not in accordance with the Contract, 

the Contractor shall pay such costs, unless it shall show that the defect in the Work was caused by another Contractor, 

and in that event, the Owner shall pay such cost. 

 

3.1.3 Owner’s Quality Control and Audit 

 

3.1.3.1 The Owner may provide on Site representatives who shall monitor the work performed by the Contractor to ensure it 

meets the quality control requirements of the Contract. This shall not relieve the Contractor of its responsibility to ensure 

the Work satisfies these same requirements. 

 

3.1.3.2 Consultants may be engaged by the Owner for field quality inspection for particular items of work. The Contractor is 

subject to any quality control inspections, instructions, procedures, or other requirements imposed by these 

representatives of the Owner. 

 

3.1.3.3 The Contractor shall make provision for representatives of the Owner to have access to its Work areas and records, as 

well as those of its Subcontractors, at all times. 

 

3.1.3.4 Quality control for this project is the prime responsibility of the Contractor who shall ensure that all Work is performed 

in accordance with the specifications. Where applicable, the Contractor shall provide manufacturer’s Inspection and Test 

Certificates for materials incorporated in the Work. 

 

3.1.4 Design Change Notification 

 

The Contractor has an ongoing responsibility to provide notifications issued by the manufacturer of design changes that 
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may impact installed equipment under this Contract. 

 

3.2 SUBCONTRACTS 

 

 The Contractor shall acquire Subcontractors as required through a competitive process. All rates or charges for a 

Subcontractor engaged by the Contractor to provide personnel or services shall be approved by the Engineer prior to the 

Subcontract being put into place. 

 

3.3 CO-OPERATION WITH OTHER CONTRACTORS AND THE OWNER 

 

 The Contractor shall co-operate with all other contractors and the Owner working in the area so that all Work may be 

done in an efficient and orderly manner. 

 

3.4 PLNGS SECURITY 

 

3.4.1 General 

 

3.4.1.1 The Contractor shall take its own precautions against the loss of its materials, tools and equipment and be responsible for 

the safety thereof. 

 

3.4.1.2 Procedures for PLNGS security, rules and regulations will be reviewed with the Contractor by the Engineer prior to the 

Contractor’s arrival at Site. The Contractor shall comply with all provisions for PLNGS security. 

 

3.4.1.3 Entrance to and exit from PLNGS will be through access gates controlled by security guards. All vehicles shall be subject 

to searches by the Owner’s security forces, upon arrival to and departure from Site. 

 

3.4.1.4 The Owner will issue access / identification cards to the Contractor’s personnel once the proper security clearance(s) is 

approved. 

 

3.4.1.5 In addition to the access / identification cards, all Contractor’s personnel entering the protected areas, will require palm 

identification which will be provided by the Owner. 

 

3.4.1.6 The identification shall be visible to security personnel whenever employees enter PLNGS and at all times while at 

PLNGS. Any workers without identification shall be denied access to PLNGS. 

 

3.4.1.7 Owner issued identification shall be returned at the completion of Work or termination of employment under this 

Contract. 

 

3.4.1.8 The Contractor’s staff shall submit to security checks as requested by the Owner’s security forces. All individuals, 

materials, supplies and tools shall be subject to searches using screening devices by the Owner’s security forces, including 

screening of all hand carried items brought into PLNGS, particularly upon entering and exiting the protected areas. 

 

3.4.1.9 Personal vehicles are prohibited from entering the protected area. No vehicles shall be permitted to enter the protected 

area unless there is an operational need to do so. 

 

3.4.2 Security Screening 

 

3.4.2.1 General 

 

3.4.2.1.1 The Contractor is required to obtain from all individuals requiring access to the Point Lepreau Nuclear Generating Station 

a completed Security Clearance Release Form - Point Lepreau Nuclear Generating Station, a Criminal Record Name 

Check (CRNC) from the Policing Agency where they reside and two (2) pieces of identification: proof of birth and valid 

government issued photo ID and submit this information to the Point Lepreau Nuclear Generating Station Security 

Clearance Office. The Contractor is required to obtain from all individuals requiring access to the protected area a 

completed Security Clearance Application to be submitted by NB Power to the Canadian Security Intelligence Service 

(CSIS). It is the responsibility of each applicant to obtain their criminal records name check from the policing agency 

where they reside.  

 

3.4.2.1.1.1 The Contractor is required to obtain from all individuals a Criminal Records Name Check from every country 

outside of Canada where they have lived for more than six (6) months at a time in the past five (5) years. Ex.: 

FBI check if you lived in the US or are a US citizen. These can be obtained through the consulate or embassy of 

each country. 

 

3.4.2.1.2 Site access Security clearance is required for all Contractor’s personnel working at the Site. 
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3.4.2.1.3 All completed applications shall be submitted in person by appointment or by courier to the Point Lepreau clearance 

office by the contracting company single point of contact. 

 

Security Clearance Office 

Point Lepreau Nuclear Generating Station 

P.O. Box 600 

Lepreau, NB 

Canada  E5J 2S6 

 

3.4.2.1.4 Documents shall be received at least four (4) weeks prior to the individual’s expected arrival to the Point Lepreau Nuclear 

Generating Station. For non-Canadians, the documents must be received four - six (4 - 6) weeks in advance of the 

individual’s expected arrival at Site. Security clearances for site access take a minimum of twenty (20) working days to 

complete and a minimum of twenty-five (25) working days for non-Canadians. 

 

3.4.2.1.5 The Owner’s Nuclear Security Clearance Officer will advise individuals and the Contractor by email or telephone when 

individuals have been granted authorization for access to PLNGS. This authorization will be valid for a five (5) year 

period. If the individual’s departure at the end of the Work at PLNGS is during the five (5) year period, and the CRNC 

is more than twelve (12) months old, an updated CRNC is required prior to issuing a new PLNGS Access clearance. 

 

3.4.2.1.6 In the event that an individual cannot be granted unescorted PLNGS access, the Security Commander will advise the 

Owner and review the possible avenues for accommodation. The individual and the Contractor will be advised 

accordingly. 

 

3.4.2.2 Verification of Personal Data 

 

3.4.2.2.1 It is the responsibility of the Contractor to verify personal data of all individuals who will require unescorted access to 

PLNGS in order to determine the reliability of the personal information. This personal data consists of: name and address, 

date of birth, Birth Certificate (mandatory), as well as a Certificate of Canadian Citizenship, or Record of landing 

documents (i.e. landed immigrant documents, work permit or student visa), education and professional qualifications, 

employment history and character reference checks. 

 

3.4.2.2.2 For audit purposes, the Contractor must be able to demonstrate that reasonable effort was made by the Contractor to 

verify the individual’s personal data and how that verification was made. It is the Contractor’s responsibility to verify 

original and valid documents. The Canadian Nuclear Safety Commission (CNSC) or the Owner’s Security Clearance 

Officer or his/her delegate is authorized to audit the files. 

 

3.4.2.2.3 The Owner will provide the Contractor with individual packages containing the specified forms and instructions for 

completing the forms. The Owner will also provide a template of a letter that the Contractor can provide to its employees 

for presentation to their Police/RCMP jurisdiction for the purpose of obtaining their Criminal Record Name Check. 

 

3.4.2.3 Security Clearance Release Form - Point Lepreau Nuclear Generating Station 

 

3.4.2.3.1 The Contractor must verify original Birth Certificate (from any country), as well as a Certificate of Canadian Citizenship, 

or valid Canadian Passport, or Legal Landing documents (such as a Work Permit or Landed Immigrant Document) and 

make a copy to be attached to the Release Form. The Contractor must also verify photo identification (driver’s license or 

valid Passport) and make a copy to be attached to the release form. 

 

3.4.2.3.2 The Contractor must indicate on the Release Form that the required verification has been completed and sign the Security 

Clearance Release Form in the space designated as FOR OFFICE USE ONLY and include the Contractor’s name in the 

designated space. The Contractor shall provide a list of authorized signatories to the Owner’s Security Clearance Officer. 

 

3.4.2.3.3 The Release Form and the supporting documentation must be provided to the Owner’s Clearance Officer. 

 

3.4.2.4 Security Clearance Form and Personnel Screening, Consent and Authorization Form 

 

 The Contractor’s personnel must complete and sign the Security Clearance Form and Personnel Screening, Consent and 

Authorization Form and submit it to the Owner’s Security Clearance Officer. The Personnel Screening Consent and 

Authorization Form must be signed by the applicant and Contractor. Note: in Section C, boxes 1, 2, and 4 must be initialed 

by applicant and Section C, boxes 1 and 2, must be signed by the Contractor after verifying the information. 

  

3.4.3 Delivery Vehicle Security 

 

3.4.3.1 All delivery personnel arriving at PLNGS shall be required to provide at least one (1) piece of photo identification 

containing the person’s name and address, plus one piece of supporting identification. Drivers without the required 

identification may be denied access to PLNGS. 

 

3.4.3.2 All delivery vehicles arriving at the outer security gate will be inspected by the Owner’s security personnel before being 

granted permission to enter PLNGS. Inspection will include a search of the contents of the cab and cargo areas. 
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3.4.3.3 Vehicles delivering materials, consumables, tools and equipment will be directed to PLNGS Construction Stores for 

inspection and clearance. 

 

3.4.3.4 Delivery vehicles requiring access to the protected areas will be escorted by qualified personnel. Access of the 

Contractor’s delivery vehicles to the protected areas will be at the discretion of the Owner. 

 

3.4.4 Goods Inspection and Delivery 

 

3.4.4.1 To facilitate inspection of goods delivered to PLNGS, the Contractor shall clearly label all boxes and containers, 

providing detailed bills of lading. Delivery times shall be between the hours of 8:00 a.m. and 3:00 p.m., Monday to 

Friday, inclusive. 

 

3.4.4.2 Deliveries shall be coordinated two (2) working days in advance of their arrival at PLNGS, through the Owner’s 

representative. Deliveries that are not coordinated in advance with PLNGS may be denied access. 

 

3.4.5 Visitors 

 

 Personnel of the Contractor’s organization, when visiting the Site, shall be required to have the same identification as the 

Contractor’s Site personnel. Other visitors shall be pre-approved and cleared by the Owner for Site access in accordance 

with Site Security requirements. The Contractor shall be responsible for enforcing all project rules and procedures 

established by the Owner. 

 

3.5 INSTRUCTIONS BY CONTRACTOR 

 

 The Contractor shall be responsible for issuing instructions to its personnel prior to their arrival on Site covering such 

topics as:  use of safety equipment and plant safety rules, hours of work, work permits, and vehicle parking areas. 

 

3.6 SITE MEETINGS 

 

 As soon as practical after Award of Contract, meetings will be held at Site between the Contractor and the Owner to 

clarify all working details of the Contract. The meeting will deal with such topics as the Contractor's supervision, supply 

of safety equipment and coveralls, specified jobs, working hours and any other related topics which may require 

clarification. 

 

3.7 STORAGE FOR HAZARDOUS MATERIALS 

 

3.7.1 Storage for hazardous materials must be isolated from the general work area. Only approved safety cans are permitted 

for the dispensing of flammable liquids. The location of these storage areas shall be approved by the Owner and shall 

comply with all applicable fire, safety or other codes, standards or regulations, including the requirements specified in  
Station Instruction SI-01365-P102 – Controlling Waste. 

 

3.7.2 The Work at Site shall be carried out under the Workplace Hazardous Materials Information System (WHMIS) guidelines 

and all materials shall have the Owner’s approved labeling as per station procedure SDP-01368-A23 Workplace 

Hazardous Material Information System. The Contractor shall supply the Owner with copies of Safety Data Sheets (SDS) 

for all WHMIS products that will be utilized in the Work. The SDS shall be supplied two (2) weeks prior to shipping the 

products to Site in order to provide the Owner the opportunity to perform a chemistry review. The Owner’s labels will 

be produced for these products. 

 

3.8 SAFETY PROCEDURES 

 

3.8.1 General 

 

3.8.1.1 The Contractor shall observe and comply with all requirements of the New Brunswick Occupational Health and Safety 

Act, R.S.N.B. 1983 Chapter O-0.2 and the General Regulation 91-191 and its associated Regulations. The Contractor 

shall also be familiar with and comply with all requirements of the Owner’s Standards and/or Work Methods, Corporate 

Safety Manual, any written instructions from the Owner pertaining to safety and any safety requirements of the NB 

Department of Public Safety, as well as all relevant federal and municipal/civic ordinances. 

 

3.8.1.2 The Contractor shall take every reasonable precaution and be responsible for the safety of its employees its 

Subcontractors and suppliers associated with the Work and shall provide, at its own expense, its employees its 

Subcontractors and suppliers with the necessary personal protective equipment and/or apparel. 

 

3.8.1.3 The Contractor shall appoint one of its capable field staff to act as safety inspector for its own forces. This safety inspector 

shall attend job safety meetings and shall co-operate and work with the Owner’s safety inspector and the safety inspectors 

of other Contractors for the betterment of job working conditions and the prevention of accidents. 

 

3.8.1.4 The Owner will direct the safety of its own personnel, and in addition may, from time to time, employ a Safety Inspector 

to audit whether or not the Contractor is complying with all safety requirements as specified. The Safety Inspector will 

advise the Superintendent of the Contractor and the Engineer of any unsafe conditions, unsafe work practices or 
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procedures, or any other work situations that may be potentially hazardous. It is clearly understood that the employment 

of such Safety Inspector by the Owner in no way relieves the Contractor of its responsibility under the Contract for the 

safety of its operations. 

 

3.8.1.5 Notwithstanding anything in this Contract that may appear to the contrary, no provision of this Contract shall be 

interpreted as an assumption by the Owner of any responsibilities of the Contractor under any municipal, provincial or 

federal statute, regulation, rule or order. 

 

3.8.1.6 When the Owner provides safety equipment to the Contractor’s personnel to replace lost, broken or defective safety 

equipment, clothing, etc. that the Contractor failed to supply, the Owner reserves the right to charge the Contractor for 

this safety equipment, and its maintenance and calibration (including cleaning). 

 

3.8.1.7 Failure to comply with these rules and regulations or any other written instructions from the Owner relating to safety 

may result in immediate suspension of the Work, without prior written notice, or termination of the Contract. 

 

3.8.2 Health and Safety Management 

 

3.8.2.1 The Contractor is responsible for doing its own work safely. The Owner is responsible for ensuring that the surrounding 

environment controlled by the Owner is safe. The Owner shall fulfill this responsibility and shall take appropriate actions 

to support the Contractor's safety efforts. Actions will be scaled according to the degree of hazard involved. 

 

3.8.2.2 The Contractor has a general responsibility to ensure that during the course of its activities, the health and safety of 

everyone (e.g. employees of the Owner, the Contractor and any Subcontractors at the workplace) is protected. 

 

3.8.2.3 Before the Contract is awarded, the Owner and the Contractor shall discuss and agree on a detailed division of 

responsibility for the health and safety of everyone at the work place. 

 

3.8.2.4 The Contractor shall remove from the workplace any of its employees who refuse to conform to the principles outlined 

in Subsection 3.8.1.1. 

 

3.8.2.5 During any period of time in which the Owner directly supervises the Contractor's work at the workplace, the 

responsibility for the health and safety of everyone at the workplace shall rest with the Owner. 

 

3.8.2.6 The Owner has a responsibility to take corrective action if unsafe work by the Contractor is observed, up to and including 

contract termination. The Owner’s line management shall decide what corrective action to take on a case by case basis. 

 

3.8.2.7 The Contractor is required to include all safety provisions of the Contract in any agreement with subcontractors. 

 

3.8.2.8 The Owner has the right to reject the Contractor’s future Tenders on the basis of a poor safety performance on a previous 

contract with the Owner or for non-compliance with this Section. 

 

3.8.2.9 Asbestos and Asbestos containing materials will be encountered in some of the Owner’s premises. Any PLNGS specific 

procedures as well as the New Brunswick Occupational Health and Safety Act and its Regulation 92-106, as well as any 

Owner specific procedures shall be applicable to the Work and its performance. 

 

3.8.3 Work Refusals 

 

3.8.3.1 The Contractor must inform all of their employees of their right to refuse work when an employee has reasonable grounds 

for believing that the act is likely to endanger their health or safety or the health or safety of any other employee as per 

sections 19-23 of the Occupational Health & Safety Act, R.S.N.B. 1983 Chapter O-0.2. 

 

3.8.3.2 All refusals to perform work due to health or safety concerns, and the actions taken as a result of such refusals, must be 

reported immediately to the Owner. 

 

3.8.4 WorkSafeNB Compliance and/or Stop Work Orders 

 

3.8.4.1 WorkSafeNB has the authority to stop work or write compliance orders for all work under their jurisdiction within New 

Brunswick. 

 

3.8.4.2 The Contractor must immediately address all work stoppages and compliance orders written by WorkSafeNB. 

 

3.8.4.3 All compliance or stop work orders written by WorkSafeNB to the Contractor must be reported immediately to the 

Owner. 

 

3.8.5 Inspections 

 

3.8.5.1 General inspections of the Work Site are required to ensure that unsafe work practices and unsafe conditions are identified 

and corrective action taken. 
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3.8.5.2 The Owner’s area supervision, Joint Health and Safety Committee representatives and Health and Safety Specialists may 

carry out inspections as deemed necessary. 

 

3.8.5.3 Unsafe acts and conditions identified during any of the inspections will be corrected in a timely manner to maintain safety 

at Site. 

 

3.8.6 Pre-use Inspections 

 

 A pre-use inspection by the Contractor of all tools and equipment is required to ensure they are in safe operating order 

and that their use will not place any employee and/or personnel in the vicinity at risk. 

 

3.8.7 Accident/Near Miss Reporting and Investigations 

 

3.8.7.1 All accidents and near misses must be reported immediately by telephone or messenger to the Engineer and appropriately 

investigated to identify the causes and prevent a recurrence. “An accident is defined as an unplanned event that results in 

harm to people or damage to property (when such damage had the potential to cause harm to people)”. A near miss is 

defined as “an unplanned event that under slightly different circumstances could have resulted in an accident”. 

 

3.8.7.2 In addition, the Contractor shall promptly report in writing to the Engineer, all accidents whatsoever arising out of or in 

connection with the performance of the Work, whether at or travelling to and from the Owner’s facility which cause 

death, personal injury or property damage, giving full details and statements of witnesses. 

 

3.8.7.3 The Owner’s incident report form (Form 145) shall be filled out for all accidents and near misses. The report shall be 

provided to the Owner within twenty-four hours of the event. 

 

3.8.7.4 Records of all accidents, near misses and investigations including the corrective actions shall be maintained for the length 

of the Contract. 

 

3.8.7.5 The Owner’s area supervision, Joint Health and Safety Committee representatives and Health and Safety Specialists 

reserve the right to investigate all Contractor accidents and near misses. 

 

3.8.8 Skills Training 

 

3.8.8.1 The Contractor shall ensure that its employees are trained to perform the Work in a manner that will ensure their safety, 

the safety of the Owner’s employees and the general public. 

 

3.8.8.2 The Contractor shall be “competent” to perform their assigned task as per Occupational Health and Safety Regulation 

91-191. 

 

3.8.8.3 The Contractor shall maintain and make available upon request by the Owner’s area supervision, Joint Health and Safety 

Committee representatives and Health & Safety Specialists, the training records of all contract employees. 

 

3.8.9 Hazards Training 

 

3.8.9.1 The Contractor shall ensure that its employees are trained on the hazards that they may be exposed to. This includes 

general WHMIS training. 

 

3.8.9.2 Contract employees will be required to participate in training at PLNGS for specific PLNGS hazards. 

 

3.8.9.3 The Contractor shall maintain and make available upon request by the Owner’s area supervision, Joint Health and Safety 

Committee representatives and Health and Safety Specialists, the training records of all contract employees. 

 

3.8.10 Personal Protective Equipment (PPE) 

 

3.8.10.1 The Contractor shall supply safety equipment to its employees that meets or exceeds the standards identified in the NB 

Power Corporate Safety Manual and the PLNGS Industrial Safety Procedures. 

 

3.8.10.2 All safety headwear must meet or exceed ANSI standard Z89.1 1997 Type 1 Class E head protection. The headwear must 

be in good condition with no conductive attachments or conductive stickers that could reduce the electrical protection of 

the headwear. The company logo and the employee name shall be displayed on the safety headwear. 

 

3.8.10.3 All safety eyewear must meet CSA Standard Z94.3-99 or a standard offering equivalent protection. All safety eyewear 

must be equipped with fixed side shields. If prescription eyewear does not meet this standard, over-the-glass safety 

eyewear meeting CSA Standard Z94.3-99 shall be worn over the prescription eyewear. Under no circumstances will 

tinted safety glasses be permitted inside the Station with the possible exception of a pre-existing medical condition which 

requires the same. Photochromic lenses will not be permitted inside the Station. 

 

3.8.10.4 All safety footwear must meet or exceed CSA Standard Z195-M92 with sole protection and Grade 1 toe protection and 

electric shock resistant soles. All safety footwear must be non-metallic. All safety footwear must be in good condition 
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(i.e. soles not excessively worn). Footwear meeting the above requirements is marked with an external green CSA triangle 

and a rectangular white patch with an orange Greek Omega symbol (). 

 

3.8.10.5 The Contractor is responsible to ensure that all other necessary safety equipment such as fall protection, face shields, 

hearing protection, welding clothing, respiratory protection, chainsaw clothing etc. meets or exceeds the standards 

identified in the NB Power Corporate Safety Manual, PLNGS procedures, or where a standard is not specified in the 

Corporate Safety Manual, or PLNGS procedures, the standard identified in the Occupational Health & Safety Regulation 

91-191.  

 

3.8.10.6 The Contractor shall supply ice cleats to its employees and its Subcontractor employees and ensure ice cleats are worn 

by those employees on their footwear when working in winter conditions involving ice or snow. 

 

3.8.11 Health & Hygiene Control 

 

 The Contractor is responsible to ensure that all personnel who are required to wear respiratory protective equipment have 

been fit tested (qualitative or quantitative) within the previous year and documentation kept on file. The test must be 

specific to the type of respirator worn. 

 

3.8.12 Orientation 

 

 The Contractor shall ensure its employees receive an orientation to ensure that the Owner’s expectations have been 

communicated. A record of who has attended an orientation will be maintained for the duration of the Contract. 

 

3.8.13 Meetings 

 

 The Contractor shall participate in meetings organized and run by the Owner regarding safety and pre-job briefings. 

 

3.9 PLNGS PROCEDURES 

 

3.9.1 General 

 

3.9.1.1 In order to administer the overall project, certain PLNGS procedures and regulations may be set up and enforced by the 

Owner. These will include, but not be limited to such items as safety, security, time checking, parking, hours of work, 

uniform starting and stopping times, and rest periods. 

 

3.9.1..2 The Contractor is expected to fully cooperate in complying with and enforcing all such PLNGS regulations and 

procedures. 

 

3.9.1.3 The Contractor shall comply, at its own expense, with the Occupational Health and Safety Act and Regulations of New 

Brunswick, which pertain to the Work or any other written instructions from the Owner relating to safety. 

 

3.9.1.4 The Contractor is expected to fully cooperate in complying with and enforcing all such regulations and procedures. 

 

3.9.2 Work Authorization and Protection 

 

3.9.2.1 A Work Authorization may be required to perform some portion of the Work under the terms and conditions of the 

Contract. The Work Authorization will be issued to the Owner’s representative. The Owner may elect to train the 

Contractor to be WAP and permit qualified in order for the Contractor to be issued Work Authorizations. 

 

3.9.2.2 Prior to the commencement of the Work, the Contractor shall: 

(a) Ensure that all necessary information is provided to the Engineer for proper completion of the Work 

Authorization. 

(b) Be responsible for becoming familiar with and fully understanding the risks and procedures associated with 

the Work Authorization. 

(c) Be in possession of a written Work Authorization with accompanying detail. 

 

3.9.2.3 The person who holds the Work Authorization shall be responsible for: 

(a) Understanding the scope of the Work and any associated hazards performed under the “Work Authorization”.  

(b) The safety of all personnel working under the Work Authorization.  

(c) Understanding the limits of the isolation provided under the Work Authorization, explaining limits of isolation 

to the crew, and ensuring Work is contained within these limits. 

(d) Inspecting the Work protection prior to the start of Work each day and also at the completion of each shift. 

(e) Immediately stopping work and obtaining clarification from the Engineer should uncertainty arise as to security 

or safety of the isolation provided. 

(f) Ensuring that PLNGS procedures and expectations are carried out by all members of the crew including, but 

not limited to, the requirements for foreign material exclusion and confined spaces. 

(g) Ensuring that monitoring of explosive or poisonous gases is carried out in enclosed areas and that adequate 

breathing apparatus is used by all members of the crew.  
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3.9.2.4 The Contractor shall keep the Owner up to date on all Work, with particular importance placed on Work that might affect 

personnel, safety or equipment safety and operations. 

 

3.9.2.5 In the event that the Contractor’s supervisor or lead person holding the Work Authorization document leaves the PLNGS 

Work Site, all Work must come to a stop. Work shall not reconvene unless the supervisor or lead person returns or a new 

supervisor or lead person has been named and a new document obtained. 

 

3.9.2.6 The Contractor’s lead person or supervisor shall contact the Owner immediately to discuss the scope of Work for any 

Work that does not require isolation or for which isolation cannot be provided. 

 

3.9.3 Certification of Crane Operators 

 

 The Contractor is advised that only approved competent personnel shall be permitted to operate cranes at PLNGS. The 

Contractor shall approve operators based upon, as a minimum, appropriate training certification and demonstrated ability 

to properly operate the designated cranes while possessing knowledge of good rigging practices. Prior to the requirement 

for crane operation, the Contractor shall provide the Engineer with a list of qualified personnel. 

 

3.9.4 Scaffolding Inspection 

 

 Prior to use, all scaffolding erected by and for the Contractor shall be inspected by the Contractor, ensuring it has been 

tagged, advising that the scaffolding is fit for use. The Owner will be responsible for tagging the scaffolding. 

 

3.9.5 Hoses 

 

 The Contractor shall submit to the Owner, a copy of the hydrostatic test certificates for all hose products to be used in 

the execution of the Work. Submittals must accommodate the hose delivery to PLNGS, and all hoses shall be tagged to 

certify and verify the test certificates. All hoses shall be tested to the hose Design Working Pressure.  

 

3.10 CLEAN-UP AND DISPOSAL 

 

3.10.1 The Contractor shall at all times during the course of the Work, prevent the accumulation on the premises of debris caused 

by the Work. Whenever it is necessary, in the opinion of the Owner and in all events upon completion and prior to Final 

Acceptance of the Work, the Contractor at its own expense, shall remove from the premises, all temporary buildings and 

facilities, debris, all work and materials condemned by the Owner and also its tools, scaffolding and surplus materials, 

and shall leave the premises in good order and condition. The Contractor shall prevent at any time, unnecessary 

accumulation or scattering of debris, materials, tools and equipment around the Site, and shall conduct the Work in an 

orderly manner. In case the Contractor fails to comply with the above provisions, or in case of dispute, the Owner will 

have the right to remove debris, tools and equipment, and to charge the cost of such removal or repairs, or both, to the 

Contractor, or charge pro rata to the various Contractors engaged in the Work who, in the opinion of the Owner, are 

responsible for the clean-up cost. Charges for clean-up cost to the Contractor shall be made by backcharge to the 

Contractor. 

 

 There will not be a disposal area available on the Owner's property. All junk, trash and refuse shall be disposed off the 

job Site by the Contractor in a manner approved by the Owner and the New Brunswick Department of Environment and 

Local Government (NBDELG) . 

 

3.10.2 It is the Contractor’s responsibility to ensure that all non hazardous and non radioactive waste generated from the 

Contractor’s Work on Site is disposed of at the following Regional Landfill Facility: 

 

South West Solid Waste Commission 

Hemlock Knoll Sanitary Landfill Site 

5749 Route 33 

Lawrence Station, NB 

Tel (506) 466-7830 

 

3.10.3 Hazardous waste shall be handled and disposed of in accordance to applicable federal and provincial regulations and is 

also the Contractor’s responsibility. 

 

3.11 STANDING ASIDE 

 

3.11.1 In the interest of safety, during construction activities such as, but not limited to, blasting, demolition work, radiography, 

heavy lifts, and operation of equipment, personnel shall stand aside for a specified period of time. Contractors shall 

perform such activities, when possible, during normal break periods or during times that would minimize disruption. 

 

3.11.2 At least twenty-four (24) hours’ notice to stand aside shall be issued in writing to all Contractors by the Contractor 

performing the activity. The notice shall be reviewed and initialed by the Owner prior to circulation. The Contractor 

performing the activity shall be responsible for ensuring that all personnel do stand aside from the affected areas during 

the activity. 
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3.12 NUCLEAR ENERGY WORKERS  

 

3.12.1 The Contractor and its personnel will have to be approved as Nuclear Energy Workers whenever the Work is located 

inside the main security fence surrounding the Generating Station and auxiliary equipment. This includes review and 

completion of the PLNGS “Nuclear Energy Worker’s Declaration and Acknowledgement”, a copy of which is attached 

as Appendix 1. 

 

3.12.2  The CNSC Regulations require every worker to use approved equipment and methods for determining doses of radiation 

received while performing radiation work at PLNGS. The Contractor and its personnel, while performing radiation work, 

must wear dosimeters, provide Bioassay Samples, and have body counts performed by NBPN’s Health Physics 

Department. The Contractor must inform the Owner immediately when a worker is about to be terminated and make 

arrangements to have the worker fulfill the dosimetry requirements which includes a mandatory body count and the 

completion of PLNGS Exit Form PL-0004, see Appendix 2. Should a worker leave Site without meeting the dosimetry 

requirements, the Contractor will be required to have the worker return to Site at their cost. The Owner may withhold 

final payment under this contract until all workers have met dosimetry requirements. 

 

3.13 BIOASSAY SAMPLES 

 

3.13.1 The Contractor is advised that bioassay (urine) samples are required to be provided upon arrival at Site, upon departure 

at the end of the work term at Site and as per the requirements outlined in RPP-03400-09, Dosimetry, during the Site 

work term by each of the Contractor’s and Subcontractor’s employees. 

 

3.13.2 Providing samples may result in lost productivity, the cost of which shall be borne by the Contractor. No consideration 

will be given by the Owner to an extension of the schedule resulting from lost productivity while providing the required 

samples. 

 

3.13.3 The cost of checking the samples will be to the Owner’s account. 

 

4.0 TERMS OF PAYMENT 

 

4.1 GENERAL 

 

4.1.1 The Owner shall pay the Contractor for the Work at the price set out in RFQ in accordance with the terms stated herein, 

provided that the Contractor is fulfilling its obligations and the Work performed is in accordance with the contract 

schedule. 

 

4.1.2 Terms of Payment 

 

4.1.2.1 The Owner shall pay to the Contractor one hundred percent (100%) of the approved invoiced amount net thirty (30) days 

after receipt of an acceptable invoice unless specified elsewhere and acceptance of the item(s) at the designated delivery 

location. 

 

4.2 INVOICES 

 

4.2.1 Contractor banking information must be supplied in order to receive payment. The Contractor must have a bank account 

in the same currency as specified in this Contract. Payments will only be made by Electronic Funds Transfer (direct 

deposit) and will be made according to the agreed upon payment terms. The Contractor shall submit a progress invoice 

for the Work performed during that month. Note: There is zero tolerance for alcohol beverages on expense claims.  

 

4.2.2 Invoices shall be prepared in a format acceptable to the Owner and shall be submitted in accordance with the “Terms of 

Payment”. Those invoices that do not provide the required information stated, shall be rejected and returned to the 

Contractor for correction. Invoices must be sent to the attention of Accounts Payable. Note that for accounting and 

payment purposes, the invoice date on a rejected invoice must be changed to reflect the date that the revised invoice is 

sent to NB Power.  

 

4.2.3 Invoices shall show: 

1. Owner’s purchase order number and Invoice Approver’s Name; 

2. Owner’s Contract Name and Contract Document Number; 

3. Date of the invoice; 

4. Period covered by the invoice and invoice number; 

5. Percent complete or completed quantities, as applicable, for each pay item or fixed price breakdown item; 

6. Contract Price; 

7. Total amount claimed on the invoice; 

8. Amount of holdback where applicable; 

9. Amount of Harmonized Sales Tax on the invoiced amount and HST Number; 

10. Total amount to be paid. 
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4.2.4 The Contractor's invoices shall show separately the applicable Harmonized Sales Tax (HST) on the value of Work to be 

paid. The Contractor shall show its HST registration number on all invoices. The precise procedures shall comply with 

the Act and Regulations. 

 

4.2.5 For the amount of HST included in each invoice which is for reimbursement of HST paid to Canada Customs, the 

Contractor must submit with the invoice, a copy of Canada Customs Form B3 which is duly stamped by Canadian 

Customs Officials. 

 

4.2.6 Subject to any corrections or amendments deemed necessary by the Owner, payment of the invoice will be made within 

thirty (30) days of its receipt. A copy of any invoice revised by the Owner together with an explanation of the revision 

shall be sent to the Contractor for its information. 

 

4.2.7 Unless otherwise directed, the following information shall accompany invoices: 

(a) With the first invoice, a letter from WorkSafeNB stating that the Contractor has filed a statement of wages for 

that year as prescribed by the Workers’ Compensation Act and that the Contractor's account is in good standing 

at the time of billing. 

(b) When requested and with the last invoice, a Statutory Declaration in a form acceptable to the Owner deposing 

or if required by the Owner, documentary proof verifying the fact that all lawful obligations to subcontractors, 

employees and suppliers of equipment and material in respect of this Contract as at a date not greater than 

forty-five (45) days prior to the date of the invoice have been fully discharged. 

 

4.2.8 The Owner reserves the right, at any time, to request a clearance certificate from WorkSafeNB and/or a statutory 

declaration verifying the above. 

 

4.2.9 Where the Contractor has not provided the Owner with a Statutory Declaration, the Owner may withhold payment of 

monies which would otherwise have become due until such time as the Statutory Declaration is provided to the Owner. 

 

4.2.10 Should money be owing to WorkSafeNB, the Owner shall withhold monies until confirmation of payment is provided 

by the Contractor that payment has been made. 

 

4.2.11 Invoices shall be emailed to: APElectronicInvoice@nbpower.com. 

 

4.2.12 Payments made hereunder, including final payment, shall not relieve the Contractor from any of its obligations or 

liabilities under the Contract. 

 

4.2.13 Acceptance by the Contractor of the final payment shall constitute a waiver of all claims by the Contractor against the 

Owner except those previously made in writing in accordance with the Contract and still unsettled. 

 

4.2.14 Change Orders 

 

4.2.14.1 Invoicing for change orders shall be included in the progress claims and invoiced with the appropriate assigned reference 

number and necessary back-up documentation. 

 

4.2.14.2 The amount for change orders shall be added to or deleted from the Contract Price, and the applicable contractual 

holdback shall be applied. 

 

4.2.15 Invoices for Field Change Authorizations 

 

4.2.15.1 Invoices for Field Change Authorizations (FCA) shall not be submitted until the FCA form has been completed and 

approved by the Owner. Each FCA will be assigned a number by the Owner and this number shall appear on the invoice 

for FCA work. 

 

4.2.15.2 The value of FCA work will not be added to or deducted from the Contract Price. Invoices for Field Change 

Authorizations shall be on a separate invoice from the monthly progress invoice and shall include the applicable FCA 

number(s) and purchase order number.  

 

4.2.15.3 Invoices for Field Change Authorizations shall be accompanied by, but not limited to, the approved FCA form and all 

relevant supporting documentation such as copies of time sheets, material invoices and Subcontractors’ invoices. 

 

4.2.16 Invoice for Holdback 

 

4.2.16.1 The Contractor shall invoice separately for holdback.  

 

4.2.16.2 The Owner reserves the right to request a clearance authorization from the surety company for any release of holdback. 

 

4.2.17 The Owner will not be responsible for any delay in payment of invoices because of difficulties in identifying shipments 

due to lack of information. Quantities in excess of those shown on the purchase order will not be accepted without the 

prior approval of the Owner. Discounts will be calculated from the date an acceptable invoice is received or date goods 

are delivered, whichever is the later date. 

mailto:APElectronicInvoice@nbpower.com
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4.3 OWNER’S DELAY IN PAYMENT 

 

 Delay by the Owner in making a payment when it becomes due and is payable shall, if the delay continues for more than 

fifteen (15) days, entitle the Contractor to interest on the overdue payment and the Owner shall pay to the Contractor 

interest thereon from the said fifteenth day until paid at the rate being charged by the Royal Bank of Canada in 

Fredericton, New Brunswick, on prime commercial accounts as of the date from which such interest was payable. 

 

4.4 PAYMENT NOT FINAL ACCEPTANCE 

 

 A payment by the Owner shall not be construed as evidence that the Material or Equipment or any part thereof is 

complete, is satisfactory or is in accordance with the Contract and as such shall not be considered as Final Acceptance. 

 

4.5 ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

 

 The acceptance by the Contractor of final payment shall be and shall operate as a release to the Owner of all claims and 

all liabilities to the Contractor for all things done or furnished in connection with this Work and for every act and neglect 

of the Owner and others relating to or arising out of this Work, other than detailed claims stated in writing prior to such 

payment. No payment however, final or otherwise, shall operate to release the Contractor from any obligations under this 

Contract. 

 

4.6 BACKCHARGES TO THE CONTRACTOR 

 

 In the event that the Owner performs Work which is the responsibility of the Contractor, including but not limited to 

correction of deficiencies, warranty items, and cleanup the Owner shall backcharge the Contractor $100.00/hour for 

labour, as well as Materials and Equipment, including third party costs, plus a mark-up of ten percent (10%). Equipment 

and vehicles utilized by the Owner shall be charged at the rates established in the Machine Rental Regulation - Crown 

Construction Contracts Act. The Owner shall deduct from the amount owing to the Contractor, the amount applicable to 

the Work performed on behalf of the Contractor. 

 

4.7 WITHHOLDING TAX 

 

 The Canadian Income Tax Act, Section 153, and Income Tax Regulation 105 require the Owner to withhold fifteen 

percent (15%) from a non-resident Contractor invoicing for work performed in Canada, unless the Contractor has 

obtained a waiver of withholding taxes in writing from Canada Customs and Revenue Agency. This amount shall be 

withheld from every payment made to the Contractor by the Owner for work performed in Canada. 

 

4.8 TAX LIABILITY AND INDEMNITY 

 

4.8.1 The Owner shall have no liability or responsibility, notwithstanding Section 4.7 above, for the withholding, collection or 

payment of income taxes, unemployment insurance, statutory or other taxes or payments of any other nature on behalf or 

in respect of or for the benefit of the Contractor or any other person. 

 

4.8.2 The Contractor agrees to hold the Owner harmless from and against any order, penalty, interest or tax that may be assessed 

or levied against the Owner as a result of the failure or delay of the Contractor or its personnel to file any return or 

information required by any law, ordinance or regulation. 

 

4.9 RIGHT OF SET-OFF 

 

 Without restricting any right of set-off given or implied by law, the Owner may set-off against any amount payable to 

the Contractor under this Contract, any amount payable to the Owner by the Contractor under this Contract or under any 

other contract and without restricting the generality of the foregoing, the Owner may when making payment, deduct from 

the amount payable, any amount which is then payable to the Owner under the Contract or which by virtue of the right 

of set-off, may be retained by the Owner. 

 

5.0 INSURANCE 

 

5.1 FOR PERFORMANCE OF SERVICES 

 

5.1.1 Contractor's Insurance 

 

5.1.1.1 Comprehensive General Liability Insurance 

 

 The Contractor shall procure and maintain, during the course of the Work, a comprehensive policy of third party liability 

insurance acceptable to the Owner in which the Owner and all Subcontractors are additional insureds and which shall 

have minimum limits of $5,000,000 inclusive for both Bodily Injury, including death and Property Damage, with a 

maximum $10,000 deductible per occurrence for Property Damage, and which shall embody a cross liability clause. 
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5.1.1.2 Automobile Insurance 

 

 The Contractor shall procure and maintain, during the course of the Work, Automobile Liability Insurance including 

coverage for all licensed motor vehicles owned, hired or leased (non-owned) by the Contractor or any of its 

Subcontractors which shall have minimum limits of $3,000,000 inclusive for both Bodily Injury, including death and 

Property Damage. The required limits may be satisfied by a combination of a primary policy and an excess or umbrella 

policy. 

 

5.1.1.3 Workers Compensation 

 

 Workers Compensation as required by the Workplace Health, Safety and Compensation Commission and Workers’ 

Compensation Appeals Tribunal Act or similar applicable legislation covering all persons employed by Contractor or its 

Subcontractors for Work performed under this Contract. For U.S. employees, appropriate State Workers Compensation 

must be carried including Employer’s Liability for a minimum limit of $1,000,000 U.S., with a Foreign Coverage 

Endorsement and, to the extent applicable, Jones Act and U.S. Longshoreman’s and Harbor Workers coverage and FELA. 

 

5.1.1.4 Insurance Policy Documentation 

 

 Certificates or certified copies of the insurance policies shall be provided by the Contractor upon request by the Owner. 

This documentation must include reference to the Contract Document Number. 

 

5.1.2 Owner's Insurance 

 

 The Owner carries All Risks Property insurance on all of its property. The insurance policy carries a deductible of 

$10,000,000 per occurrence. The Owner hereby waives any and all right of recovery against the Contractor for all loss 

in excess of $5,000,000 occurring to the Owner's property on the Site. 

 

5.1.3 Claims 

 

5.1.3.1 From the finally determined amount of each and every loss, the deductible amount, if any, as shown in the Contractor's 

policy, shall be the responsibility of the Contractor. 

 

5.1.3.2 With respect to the deductible in the Owner's All Risks Property Insurance Policy, each amount so deducted shall be 

charged to and payable by the party whose fault or neglect resulted in the occurrence. 

 

5.1.3.3 The Owner may withhold from any monies due the Contractor, any deductible amounts for which the Contractor or any 

of its Subcontractors are liable, and may pay the same to the injured party or the party entitled thereto. Any such payment 

shall be deemed to be and shall constitute a payment to the Contractor. 

 

5.1.4 General 

 

 The Owner may require other insurance or alterations to any applicable insurance policies in force during the period of 

the Contract and will give notification of such requirements. Where other insurance or alterations to any applicable 

policies in force are required by the Owner after the Award of Contract and these requirements result in an increased cost 

of insurance premiums, such increased cost shall be at the Owner's expense. 

 

5.2 FOR SUPPLY OF MATERIALS 

 

5.2.1 Up to the time of delivery of the Material and Equipment to theOwner’s facility, the Contractor shall fully insure the 

same against loss or damage from any cause whatsoever, in the names of the Contractor and the Owner, as their interests 

may appear.  When requested, the Contractor shall supply the Owner with certificates or certified copies of such insurance 

policies. 

 

5.2.2 The Owner shall indemnify the Contractor and protect the Contractor’s Materials and Equipment, commencing from the 

time of arrival at the Site Stores Receiving Warehouse. 

 

5.3 NUCLEAR LIABILITY 

 

5.3.1 Liability in the event of a nuclear incident shall be as determined by the Nuclear Liability and Compensation Act 

(Canada). 

 

5.3.2 When used in Section 5.3, the following words shall have the meanings ascribed to them in the Nuclear Liability and 

Compensation Act: “damage,” “nuclear installation,” and “nuclear material.” The word “supplier” shall mean any person, 

firm or corporation other than the Contractor which has furnished or is furnishing, directly or indirectly, equipment, 

articles, materials, or services to the Owner for use at the Site. The term “nuclear incident” shall mean an occurrence at 

the nuclear installation resulting in damage occasioned as a result of the fissionable or radioactive properties, or a 

combination of any of those properties with toxic, explosive, or other hazardous properties of nuclear materials. 
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5.3.3 The Owner agrees to indemnify the Contractor and all suppliers against liability for damage to, or loss of or loss of use 

of, property of the Owner, or liability for damage to, or loss of property of any supplier at the nuclear installation, resulting 

from a nuclear incident. 

 

5.3.4 The Contractor agrees that it will not hold any supplier liable for damage to, or loss of or loss of use of, property of the 

Contractor at the nuclear installation resulting from a nuclear incident. 

 

5.3.5 The Owner agrees to indemnify the Contractor and all suppliers for damage to or loss of property of the Contractor or of 

any supplier at the nuclear installation resulting from a nuclear incident. 

 

5.3.6 This Section 5.3 shall take precedence over all other provisions of this Contract. 

 

- END - 
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The CNSC Nuclear Safety and Control Act and Radiation Protection Regulations require the designation of Nuclear 

Energy Worker (NEW) status for people who may be exposed to radiation through their employment to levels that 

exceed the public dose limits.  We are required to inform the proposed NEW of the risks associated with radiation 

exposure and of the applicable dose limits. 

 

We are required to report radiation exposures for NEWs to the National Dose Registry (NDR) of Health Canada.  

The NDR database is used to determine whether a dose limit has been exceeded, and the dose information may be 

used in scientific studies on the biological effects of radiation exposure.  Some personal information is also required, 

and under the Radiation Protection Regulations you are required to provide this information. You are also required 

to provide us with your dose record for the current year and if applicable, the current five year dosimetry period. 

 

We request that you complete the personal information below.  Complete, full names are required by the NDR.  

Please print. 

 

 

SURNAME   PREVIOUS SURNAME(S)    

(last name or family name) (if applicable) 
 

GIVEN NAMES    GENDER   M   F 

(full names) 
 

SIN (Canada)  DATE OF BIRTH Year   Month    Day    
 

COUNTRY OF BIRTH (or PROVINCE if Canada)   

(name of country at the time of your birth) 

   
 

OCCUPATION OR TRADE  
 

You are designated as a Nuclear Energy Worker. Information on dose limits and the risks of radiation exposure is 

attached to this form. Please read this information, then sign the prepared acknowledgement below and return this 

form to Health Physics.  This form will be retained in your dose records file in the HP Lab.  NEW status will take 

effect upon receipt of your acknowledgement, and it will be valid for work at Point Lepreau only unless otherwise 

specified in writing by the Senior Health Physicist. 

 
  

I acknowledge that I have received the information that I am a Nuclear Energy Worker (NEW), information on the 

risks associated with radiation that I may be exposed to in the course of my work, and information on the 

responsibility of a female NEW with respect to pregnancy and breastfeeding.  I agree to wear dosimeters, provide 

bioassay samples and have body counts performed as required by PLNGS procedures. 
 

        
 

Signature - Nuclear Energy Worker Badge No. Date (yyyy-mm-dd) 
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A Nuclear Energy Worker (NEW) is a person who, through employment, might receive a radiation exposure in 

excess of the public dose limits stated in the Radiation Protection Regulations 

(1 mSv per year whole-body dose). 

 

Dose limits for a NEW 

 

• 100 mSv whole-body dose over a five-year period (2016-2020, 2021-2025) with a maximum of  

50 mSv in one year 

• 500 mSv to the skin, hands and feet in one year 

• 50 mSv to the lens of the eye in one year 

• 4 mSv whole-body dose to a pregnant NEW, for the balance of the pregnancy. 
 

At Point Lepreau Nuclear Generating Station (PLNGS), administrative dose limits are set to levels that are less 

than the legal limits.  These administrative annual dose limits are 20 mSv to the whole-body, 200 mSv to the 

skin and extremities and 20 mSv to the lens of the eye.  The administrative whole-body limit for a pregnant 

NEW is 3 mSv.  Other limits may be set by the Senior Health Physicist.  Normally, a NEW is assigned an 

Allowed Dose that is less than the Administrative Dose Limit.  
 

Outline of risks associated with occupational radiation exposure 
 

• Radiation exposure is a known cause of cancer.  The average fatal cancer risk from all sources is about 27%.  

In other words, about one person in four will die of cancer.  If you work for 25 years and receive a whole-

body dose of 20 mSv each year (total of 500 mSv), your additional fatal cancer risk is about 2%. This would 

increase your fatal cancer risk from 27% to 29%. 

• Long term, high level exposures to the skin can result in skin damage. The dose limits are set such that the 

total exposure to skin over a working lifetime (50 years) is well below the levels required to cause this 

condition. 

• The International Commission on Radiological Protection (ICRP) has published reports that suggest that the 

threshold dose for cataract formation in the lens of the eye as well as potential threshold for circulatory 

disease (for ~1% of exposed individuals) is 500 mSv and have recommended that the dose to the lens of the 

eye be limited to 20 mSv/year.  The use of safety glasses in radiation areas at the station will ensure that eye 

dose is unlikely to exceed whole-body dose. 

• The ICRP states that acute doses up to approximately 100 mSv produce no functional impairment of tissues. 

• Substantial radiation exposure to a fetus could cause birth defects, miscarriage, intellectual disability, 

decreased IQ, a higher risk of childhood cancer and cancer in adult life and a risk of hereditary effects that 

could be passed on to future generations.  Risks of malformation after in-utero exposure to doses below 100 

mSv are not expected. Hereditary effects and risk of cancer in adult life are also unlikely under 100 mSv, 

but there is a small risk of childhood cancer above  

10 mSv. 

• Although there is evidence that radiation causes heritable effects in experimental animals, no radiation-

related genetic effects have been observed in children whose parents were previously exposed to radiation. 

 
 

More information on the risks associated with radiation exposure, including the ICRP recommendations and 

statements on tissue reactions and early and late effects of radiation in normal tissues and organs, can be 

obtained from the Health Physics Department. 
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Legal Responsibilities of all Nuclear Energy Workers (under the CNSC Regulations) 
 

• Every worker shall use equipment for determining doses of radiation in accordance with the licence.  

Therefore, you must wear dosimeters, provide bioassay samples and have body counts as required by 

PLNGS procedures.  At end of employment you are required to provide a bioassay sample and, if radiation 

work was performed, complete a whole body count.  NB Power operates a dosimetry service licensed by the 

CNSC to measure the radiation doses received by workers. 

 

Responsibilities of Female Nuclear Energy Workers 

 

• It is important that every NEW who becomes aware that she is pregnant or breastfeeding informs the 

licensee in writing as soon as possible.  At PLNGS, notification of pregnancy or breastfeeding shall be in 

writing or e-mail to the Senior Health Physicist (SHP).  This ensures the appropriate dose limits and 

restrictions are put in place to protect the fetus/infant. 

 

Work Accommodations and Restrictions for Female NEWs who have Declared Pregnancy or are 

Breastfeeding 

 

• The SHP and NEW will discuss the NEW’s working conditions and ensure arrangements are made to 

accommodate the reduced dose limits.  NB Power will, in order to ensure doses for pregnant women are 

kept below regulatory limits, make any accommodation possible that will not result in business costs or 

inconveniences that would create unjustifiable hardship to the company.   

• Radiation work that could result in an unplanned high exposure is prohibited. Dose allocations and more 

stringent dosimetry requirements may be set to improve tracking of dose. 

• A breastfeeding NEW could also be exposing her infant to radiation from transportable internal uptakes, 

most notably tritium. The dose to the infant from breastfeeding is limited to the non-NEW limit of 1 

mSv/year.  Internal exposure limitations are set by the SHP for NEWs who declared they are breastfeeding 

and the risks to the infant from internal exposures are discussed.   

• Form # PL-0739, Pregnant or Breastfeeding Nuclear Energy Worker Acknowledgement must be completed 

by pregnant NEWs, or NEWs who return to work or who commence work at PLNGS and are breastfeeding. 
 
 

Emergency Dose Limits for Nuclear Energy Workers 

 

• The annual dose limits for NEWs on the previous page reflect occupational radiation exposure and do not 

apply to exposures received voluntarily to save or protect human life. 

• During control of an emergency and consequent immediate and urgent remedial work, informed volunteers, 

who are neither pregnant nor breastfeeding, may have higher dose limits assigned. 

• Whole body doses up to 500 mSv and skin doses up to 5000 mSv may be authorized by the Shift Supervisor 

in consultation with the Senior Health Physicist.   

• Pregnant women shall not be requested to participate in the control of an emergency.   



NEW BRUNSWICK POWER CORPORATION (PROCUREMENT ACT, NUCLEAR) PERFORMANCE OF SERVICES 

TERMS AND CONDITIONS APPENDIX 2 - PLNGS EXIT FORM 
 

 

   

 

 



  PLNGS Exit Form 
Form # PL-0004 Rev. 17  2021-06-10 (Includes – Layoff/Termination Temporary Absence/Transfer etc.) 
E-Form # 1662731 

SI-01365-A094   Retention- 2 Years after termination  Storage Location- W: drive/Security Stoic Folder 

 

Name(First):       Middle:       T.L.D.  No.       

 

Last Name:       

D.O.B.       

 

Company:       

 

Exit date (yyyy-mm-dd):       

 

ALL persons MUST complete the PLNGS Exit process BEFORE leaving site.  SUPERVISORS are responsible for ensuring the 

Employee Exit Process is followed as identified in SI-01365-A94, Complying with Security Requirements. 
 

 

Health Physics (HP) 

Report to HP for body count  

 

 Yes    

 Not Required Health Physics 

 

  NB POWER STAFF     CONTRACT STAFF 
 

Tool Crib(s) – Issues Returned Yes  No  N/A  

 

Material – Issues Returned Yes  No  N/A  

 

Laptop/VPN Tokens – Returned Yes  No  N/A  

 

Work Issued Cell Phone – Returned Yes  No  N/A  

 

E-Form Submitted for Termination Yes  No  N/A  

 

Notify Facilities assigned locker  

and lock returned Yes  No  N/A  

 

*Certified Complete* 

 

 

_______________________________________ 

NB Power Supervisor 

 

Work Issued Cell Phone – Returned Yes  No  N/A  

 

E-Form Submitted for Termination Yes  No  N/A  

 

 

 

 

 

 

 

 

 

 

*Certified Complete* 

 

 

______________________________________ 

Contract Supervisor – PRINT NAME 

 

Security Department 

 

ID Card Returned - Yes  No  N/A  

Assigned Keys Returned - Yes  No  N/A  

Placed Inactive on System- Yes  No  N/A  

 

 

_______________________________ 

Authorized Security Personnel 

 

Items unaccounted for are to be listed below and explained by the employee. 

Ensure correct forms are completed and attached. 

 

Item not returned Reason 

            

 

Employee Declaration 

I have given a final urine sample and have left my TLD in the appropriate location in the TLD case. 

I have not retained any NB Power documents; paper or electronic, of secret, confidential or proprietary 

nature and have returned all NB Power materials. 

  

 Employee Signature:_____________________________ 

 

 




